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Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: 
(a) By completing items 8 and 15, and returning                        
or (c) By separate letter or electronic communication which includes a reference to the solicitation and amendment numbers.  FAILURE OF YOUR ACKNOWLEDGMENT TO BE 
RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER.  If 
by virtue of this amendment you desire to change an offer already submitted, such change may be made by letter or electronic communication, provided each letter or electronic 
communication makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

E.  IMPORTANT:  Contractor  is not    is required to sign this document and return  copies to the issuing office.

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1.  CONTRACT ID CODE

2.  AMENDMENT/MODIFICATION NUMBER 3.  EFFECTIVE DATE 4.  REQUISITION/PURCHASE REQUISITION NUMBER 5.  PROJECT NUMBER (If applicable)

7.  ADMINISTERED BY (If other than Item 6) CODE

STANDARD FORM 30 (REV. 11/2016) 
Prescribed by GSA FAR (48 CFR) 53.243

FACILITY CODE

 9A.  AMENDMENT OF SOLICITATION NUMBER

9B.  DATED (SEE ITEM 11)

10A.  MODIFICATION OF CONTRACT/ORDER NUMBER

10B.  DATED (SEE ITEM 13)

11.  THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

         The above numbered solicitation is amended as set forth in Item 14.  The hour and date specified for receipt of Offers is extended. is not extended. 

12.  ACCOUNTING AND APPROPRIATION DATA (If required)

copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted;

13.  THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS. 
IT MODIFIES THE CONTRACT/ORDER NUMBER AS DESCRIBED IN ITEM 14.

CHECK ONE A.  THIS CHANGE ORDER IS ISSUED PURSUANT TO:  (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER   
      NUMBER IN ITEM 10A.

B.  THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 
      appropriation data, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C.  THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D.  OTHER (Specify type of modification and authority)

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15C.  DATE SIGNED

15A.  NAME AND TITLE OF SIGNER (Type or print)

16C.  DATE SIGNED

16A.  NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

14.  DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

PAGE      OF    PAGES

6.  ISSUED BY CODE

8.  NAME AND ADDRESS OF CONTRACTOR (Number, street, county, State and ZIP Code) (X)

CODE

15B.  CONTRACTOR/OFFEROR

(Signature of person authorized to sign)

16B.  UNITED STATES OF AMERICA

(Signature of Contracting Officer)

Previous edition unusable

SCD

49
N65726

1NPX3

SEE SECTION G

Mutual agreement of the contracting parties.

 SEE PAGE 2

114339224
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5450 Carlisle Pike / PO Box 2060
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DCMA HAMPTON
2128 Pershing Avenue
Fort Eustis, VA 23604
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1 3

09/22/2021

06/16/2016
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General Information

1.  THE PURPOSE OF THIS MODIFICATION IS TO REVISE THE SUBJECT ORDER AS FOLLOWS:

 
a. FUNDING IS HEREBY DE-OBLIGATED FROM BASE YEAR (BY) SUB-LINE ITEM NUMBERS
   (SLINS) 700001 AND 900001 AS SHOWN BELOW:

 
      FUNDING

SLIN CHANGE   COST FEE CPFF ACRN

700001 BY
 

    FROM

    TO AA

900001 BY
 

    FROM

    TO AA
 

 

2.  ALL OTHER TERMS AND CONDITIONS OF THIS TASK ORDER REMAIN THE SAME.

 

3.  A CONFORMED COPY OF THIS TASK ORDER IS ATTACHED TO THIS MODIFICATION FOR

   INFORMATIONAL PURPOSES ONLY.

 

4.  ACCOUNTING AND APPROPRIATION SUMMARY FOR THE PAYMENT OFFICE:

 
A.  The total amount of funds obligated to the task order is hereby decreased from

$11,946,264.33 by ($1,377.79) to $11,944,886.54.
 

CLIN/SLIN Fund Type From By To

700001 O&MN,N

900001 O&MN,N

 
 

B.  The total value of the task order is hereby increased/decreased from

   

 

C.  SECTION G OF THE TASK ORDER – ACCOUNTING DATA – IS REVISED TO
   INCLUDE THE FOLLOWING:
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14. SHIP TO

ORDER FOR SUPPLIES OR SERVICES
PAGE 1 OF

1. CONTRACT/PURCH ORDER/AGREEMENT NO. 2. DELIVERY ORDER/CALL NO. 3. DATE OF ORDER/CALL
    (YYYYMMMDD)

4. REQUISITION/PURCH REQUEST NO. 5. PRIORITY

6. ISSUED BY CODE 7. ADMINISTERED BY (If other than 6) CODE 8. DELIVERY FOB

DESTINATION

OTHER
(See Schedule if
other)

10. DELIVER TO FOB POINT BY (Date)
     (YYYYMMMDD)

12. DISCOUNT TERMS

13. MAIL INVOICES TO THE ADDRESS IN BLOCK

11. X IF BUSINESS IS

SMALL

SMALL DISAD-
VANTAGED

WOMEN-OWNED

CODE 15. PAYMENT WILL BE MADE BY CODE MARK ALL
PACKAGES AND
PAPERS WITH

IDENTIFICATION
NUMBERS IN

BLOCKS 1 AND 2.

16.
TYPE
OF

ORDER

DELIVERY/
CALL

PURCHASE

This delivery order/call is issued on another Government agency or in accordance with and subject to terms and conditions of above numbered contract.

Reference your furnish the following on terms specified herein.
ACCEPTANCE.  THE CONTRACTOR HEREBY ACCEPTS THE OFFER REPRESENTED BY THE NUMBERED PURCHASE ORDER AS IT MAY PREVIOUSLY HAVE
BEEN OR IS NOW MODIFIED, SUBJECT TO ALL OF THE TERMS AND CONDITIONS SET FORTH, AND AGREES TO PERFORM THE SAME.

If this box is marked, supplier must sign Acceptance and return the following number of copies:

NAME OF CONTRACTOR SIGNATURE TYPED NAME AND TITLE DATE SIGNED
(YYYYMMMDD)

17. ACCOUNTING AND APPROPRIATION DATA/LOCAL USE

18.  ITEM NO. 19.  SCHEDULE OF SUPPLIES/SERVICES
20. QUANTITY

ORDERED/
ACCEPTED*

21.
UNIT

22. UNIT PRICE 23.  AMOUNT

*If quantity accepted by the Government is 
same as quantity ordered, indicate by X.  
If different, enter actual quantity accepted below
quantity ordered and encircle.

24. UNITED STATES OF AMERICA 25.  TOTAL

26.
DIFFERENCES

30.  INITIALS

27a. QUANTITY IN COLUMN 20 HAS BEEN

INSPECTED RECEIVED ACCEPTED, AND CONFORMS TO 
THE CONTRACT EXCEPT AS NOTED:

c. DATE
   (YYYYMMMDD)

 b.  SIGNATURE OF AUTHORIZED GOVERNMENT REPRESENTATIVE

28. SHIP.  NO.

PARTIAL

FINAL

31. PAYMENT

COMPLETE

PARTIAL

FINAL

29. D.O. VOUCHER NO.

32. PAID BY 33.  AMOUNT VERIFIED CORRECT FOR

34.  CHECK NUMBER

35.  BILL OF LADING NO.

42.  S/R VOUCHER NO.

36. I CERTIFY THIS ACCOUNT IS CORRECT AND PROPER FOR PAYMENT.

  a. DATE
(YYYYMMMDD)

b. SIGNATURE AND TITLE OF CERTIFYING OFFICER

37. RECEIVED
      AT

38. RECEIVED BY (Print) 39. DATE RECEIVED
     (YYYYMMMDD)

40. TOTAL CON-
      TAINERS

41. S/R ACCOUNT NUMBER

DD FORM 1155, DEC 2001 PREVIOUS EDITION IS OBSOLETE.

CONTRACTING/ORDERING OFFICER

9. CONTRACTOR CODE FACILITY

NAME 
AND
ADDRESS

BY:

d.  PRINTED NAME AND TITLE OF AUTHORIZED GOVERNMENT
     REPRESENTATIVE    

  e. MAILING ADDRESS OF AUTHORIZED GOVERNMENT REPRESENTATIVE

  f.  TELEPHONE NUMBER g.  E-MAIL ADDRESS

63

N00178-10-D-6066 U0D2 2021SEP22 N65726-20-MR-55018 Unrated
N65726

Naval Sea Logistics Center Mechanicsburg
5450 Carlisle Pike / PO Box 2060
Mechanicsburg, PA 17055-0795

S5111A

DCMA HAMPTON
2128 Pershing Avenue
Fort Eustis, VA 23604

1NPX3 114339224

GVI, Inc.
5700 Thurston Avenue, Suite 212
Virginia Beach, VA 23455

SEE SCHEDULE

Net 30 Days WAWF

SEE SECTION G

SEE SECTION F

HQ0338

DFAS Columbus Center,South Entitlement Operations
P.O. Box 182264
Columbus, OH 43218-2264

GVI, Inc.
Timothy Varvel
EPOC

SEE SCHEDULE

SEE SCHEDULE

SCD: C

09/22/2021
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Section B - Supplies and Services
CLIN - SUPPLIES OR SERVICES

Cost Type Items:

Item PSC Supplies/Services Qty Unit Est. Cost Fixed Fee CPFF

7000 R706 Base Period Labor (Fund Type - TBD)

700001 R706 Base Period - Incremental Funding -
2410a Authority is hereby invoked Mod
17 - 

(O&MN,N)

7001 R706 Base Period Labor (Fund Type - TBD)

700101 R706 Mod 02 - Base Period - Incremental
Funding - 2410a Authority is hereby
invoked (WCF)

700102 R706 Mod 03 - Base Period - Incremental
Funding (SCN)

700103 R706 Mod 04 - Base Period - Incremental
Funding (WCF)

7100 R706 Option Period One Labor (Fund Type -
TBD)

7101 R706 Option Period One Labor (Fund Type -
TBD)

710101 R706 Mod 05 - Option Period One -
Incremental Funding - 2410a Authority
is hereby invoked (O&MN,N)

710102 R706 Mod 06 - Option Period One -
Incremental Funding - 2410a Mod 33 -

(O&MN,N)

7102 R706 Option Period One Labor (Fund Type -
TBD)

710201 R706 Mod 05 - Option Period One -
Incremental Funding (WCF)

710202 R706 Mod 08 - Option Period One -
Incremental Funding (SCN)

7103 R706 TI 006 Naval Sea Logistics Center
Inventory Assessment Support (WA)
(WCF)

710301 R706 Mod 11 - Option Period One -
Incremental Funding Mod 33 -

7105 R706 TI007 Reliability Engineering Readiness
Based Sparing (RBS) Modeling (WCF)

710501 R706 Mod 12 - Option Period One Incremental
Funding (WCF)
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Item PSC Supplies/Services Qty Unit Est. Cost Fixed Fee CPFF

7200 R706 Option Period Two Labor (Fund Type -
TBD)

7201 R706 Option Period Two Labor - 2410a
Authority is hereby invoked Mod 33 -

(O&MN,N)

7202 R706 Option Period Two Labor (WCF)

720201 R706 Option Year Two Labor (WCF)

7203 R706 Option Year Two Labor (WCF)

720301 R706 Mod 14 - Incrementally fund Option
Year Two Labor in the amount of

(WCF)

720302 R706 Mod 19 - Incrementally fund Option
Year Two Labor in the amount of
$237,065.97 for 5,162.5 hours. (WCF)

7204 R706 Option Year Two Labor (O&MN,N)

720401 R706 Mod 14 - Incrementally fund Option
Year Two Labor in the amount of

(O&MN,N)

720402 R706 Mod 15 - Incrementally fund Option
Year Two Labor in the amount of

RDT&E)

720403 R706 Mod 15 - Incrementally fund Option
Year Two Labor in the amount of

 (O&MN,N)

720404 R706 Mod 15 - Incrementally fund Option
Year Two Labor in the amount of

 (RDT&E)

7205 R706 Option Period Two Labor (Fund Type -
TBD)

720501 R706 Mod 15 - Incrementally fund Option
Period Two Labor in the amount of
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Item PSC Supplies/Services Qty Unit Est. Cost Fixed Fee CPFF

720502 R706 Mod 20 - Incrementally fund Option
Period Two Labor in the amount of

7206 R706 Option Period Two Labor (Fund Type -
TBD)

720601 R706 Mod 17 -

(Fund Type - TBD)

7207 R706 Option Period Two Labor (WCF)

720701 R706 Mod 17 - Incrementally Funded in the
amount of

. (WCF)

7208 R706 Option Period Two Labor (Fund Type -
TBD)

720801 R706 Mod 17 - Incrementally Funded in the
amount of 

 (Fund Type -
TBD)

7209 R706 Option Period Two Labor (WCF)

720901 R706 Mod 18 - Incrementally Funded in the
amount 

WCF)

7210 R706 READINESS BASED SPARING
LABOR SUPPORT (WCF)

721001 R706 Mod 21- Incremental funds for 217.8
hours and $

. (WCF)

7300 R706 52.217-8 - Labor (Fund Type - TBD)

7301 R706 Option Period Three - Labor. 2410(a)
authority is hereby invoked. 

(O&MN,N)

7302 R706 Option Period Three - Labor. 2410(a)
authority is hereby invoked. Mod 38:

(O&MN,N)
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Item PSC Supplies/Services Qty Unit Est. Cost Fixed Fee CPFF

7303 R706 Option Period Three - Labor. Mod 38:
De-obligate funding in the amount of

 (WCF)

7304 R706 Option Period Three - Labor. Mod 38:
De-obligate funding in the amount of
$ . (WCF)

7305 R706 Option Period Three - Labor. Mod 38:
Increase labor hours by 1,032.1. (WCF)

7306 R706 Option Period Three - Labor. Mod 38:

(WCF)

7307 R706 Option Period Three - Labor. Mod 38:
. (SCN)

7308 R706 Option Period Three - Labor. Mod 38:
De-obligate funding in the amount of

 (WCF)

7309 R706 Option Period Three - Funding. Mod 38:

. (WCF)

7310 R706 Option Period Three - Labor. Mod 38:

(WCF)

7399 R706 THIS CLIN HAS BEEN CREATED TO
ACCOMMODATE UNFUNDED
CEILING FROM PREVIOUS PERIODS
OF PERFORMANCE. THE FEE
PERCENTAGE AND AVERAGE
LABOR RATE FOR THIS CLIN MAY
VARY FROM THE NEGOTIATED
OPTION PERIOD THREE RATES DUE
TO THE TRANSFER. ANY CEILING
UTILIZED FROM THIS CLIN WILL
BE FUNDED IN ACCORDANCE
WITH CURRENT PERIOD RATES.
(Fund Type - TBD)

7400 R706 Extension Labor (Fund Type - TBD)

7401 R706 PMS (O&MN,N)

7402 R706 Extension Period - HM&E Support
(O&MN,N)

740201 R706 Mod 33: Incremental funding in the

O&MN,N)

740202 R706 Mod 34 : Incremental funding in the
amount of

 (O&MN,N)

7403 R706 Inventory Assessment Dahlgren (LMS).

(WCF)
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Item PSC Supplies/Services Qty Unit Est. Cost Fixed Fee CPFF

7404 R706 Inventory Assessment Support at NUWC
Keyport. 

 (WCF)

7406 R706 Level I Subsafe (WCF)

7407 R706 Extension Period Labor - RBS. Mod 43:

. (WCF)

7408 R706 NSLC Command Business Office - Mod

7409 R706
. (WCF)

7410 R706 DLA 339 Engineering Support (Fund
Type - TBD)

7411 R706 Logistics Operations Management
Support. Mod 38: 

. (WCF)

7412 R706 PMS 505 Tech Manual Review - Mod

. (O&MN,N)

7413 R706 Maintenance Planning and Management
- 

(WCF)

7414 R706 Maintenance Planning and Management

7415 R706 SUBSAFE - Mod 39. Incremental
funding in the amount of

)

7416 R706 DLA 339 ENG Support - Mod 39,

 (WCF)

7417 R706 PHS&T Support NSLC Crane - Mod 44,

. (WCF)

Cost Only Items:

Item PSC Supplies/Services Qty Unit Est. Cost

9000 R706 Base Period ODC (Fund Type - TBD)
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Item PSC Supplies/Services Qty Unit Est. Cost

900001 R706 Base Period - Incremental Funding Mod
17 - 

9100 R706 Option Period One ODC (Fund Type -
TBD)

910001 R706 Mod 05 - Option Period One -
Incremental Funding - 2410a Authority
is hereby invoked (O&MN,N)

910002 R706 Mod 06 - Option Period One -
Incremental Funding - 2410a Authority
is hereby invoked (O&MN,N)

9200 R706 Option Period Two ODC (Fund Type -
TBD)

9201 R706 Option Year Two ODC - 2410a Authority
is hereby invoked (O&MN,N)

9203 R706 Option Year Two Labor (WCF)

920301 R706 Mod 14 - Incrementally fund Option

WCF)

9204 R706 Option Period Two ODC (Fund Type -
TBD)

920401 R706 This SLIN is created for administrative
purposes only and does not contain any
funding or information. (Fund Type -
TBD)

920402 R706 Mod 15 - Incrementally fund Option

 (RDT&E)

920403 R706 Mod 15 - Incrementally fund Option

O&MN,N)

920404 R706 Mod 15 - Incrementally fund Option

RDT&E)

9205 R706 Option Year Two ODC (WCF)

9209 R706 Option Year Two ODC (WCF)

920901 R706 Mod 18 - Incrementally fund Option
Year Two ODCs related to CLIN 

WCF)

9300 R706 52.217-8 - ODC (Fund Type - TBD)

9301 R706 Option Period Three - ODCs (O&MN,N)

9305 R706 Option Period Three - ODCs (WCF)

9310 R706 ODCs in Support of CLIN 7310 (WCF)
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Item PSC Supplies/Services Qty Unit Est. Cost

9399 R706 THIS CLIN HAS BEEN CREATED TO
ACCOMMODATE UNFUNDED
CEILING FROM PREVIOUS PERIODS
OF PERFORMANCE. (Fund Type -
TBD)

9400 R706 ODC in support of CLIN 7400 (Fund
Type - TBD)

9401 R706 ODCs for CLIN 7401 (O&MN,N)

All clauses incorporated by reference and full text in the Basic IDIQ Contract apply to this Solicitation/Task Order,
as applicable, in addition to those added here.

 

HQ B-2-0007 LIMITATION OF COST OR LIMITATION OF FUNDS LANGUAGE (NO DATE)

The clause entitled "LIMITATION OF COST" (FAR 52.232-20) or "LIMITATION OF FUNDS" (FAR 52.232-22),
as appropriate, shall apply separately and independently to each separately identified estimated cost.

(End of Text)

 HQ B-2-0014 PAYMENTS OF FEE (S) (COMPLETION) (NAVSEA) (MAY 1993) 

(a) For purposes of this contract, "fee" means "target fee" in cost-plus-incentive-fee type contracts, "base fee" in
cost-plus-award-fee type contracts, "fixed fee" in cost-plus-fixed fee type contracts for completion and phase type
contracts. 

(b) The Government shall make payments to the Contractor, subject to and in accordance with the clause in this
contract entitled "FIXED FEE" (FAR 52.216-8) or "INCENTIVE FEE", (FAR 52.216-10), as applicable. Such
payments shall be equal to

for the Option per 52.217-8 and any extension period) of the allowable cost of each invoice submitted by
and payable to the Contractor pursuant to the clause of this contract entitled "ALLOWABLE COST AND
PAYMENT" (FAR 52.216-7), subject to the withholding terms and conditions of the "FIXED FEE" or "INCENTIVE
FEE" clause, as applicable (percentage of fee is based on fee dollars divided by estimated cost dollars, including
facilities capital cost of money). Total fee(s) paid to the Contractor shall not exceed the fee amount(s) set forth in this
contract.

(c) In the event of discontinuance of the work under this contract, or any specified phase of the contract, in
accordance with the clause of this contract entitled "LIMITATION OF FUNDS" (FAR 52.232-22) or LIMITATION
OF COST" (FAR 52.232-20), as applicable, the fee shall be equitably adjusted by mutual agreement to reflect the
diminution of work. If the adjusted fee is less than the sum of all fee payments made to the Contractor under this
contract, the Contractor shall repay the excess amount to the Government. If the adjusted fee exceeds all payments
made to the Contractor under this contract, the Contractor shall be paid the additional amount, subject to the
availability of funds. In no event shall the Government be required to pay the Contractor any amount in excess of the
funds obligated under this contract at the time of the is continuance of work. 
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(d) Fee(s) withheld pursuant to the terms and conditions of this contract shall not be paid until the contract has been
modified to reduce the fee(s) in accordance with paragraph (c) above, or until the Procuring Contracting Officer has
advised the paying office in writing that no fee adjustment is required.

(End of Text)

HQ B-2-0021 CONTRACT SUMMARY FOR PAYMENT OFFICE (COST TYPE) (FEB 1997) 

This entire contract is cost type.

(End of Text)
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Section C - Description/Specifications/Statement of Work

All clauses incorporated by reference and full text in the Basic IDIQ Contract apply to this Solicitation/Task Order, as applicable, in addition to those
added here.

C-237-H001 ENTERPRISE-WIDE CONTRACTOR MANPOWER REPORTING APPLICATION (NAVSEA) (OCT 2018)

(a)  The contractor shall report contractor labor hours (including subcontractor labor hours) required for performance of services provided under this
contract for the Naval Sea Logistics Center via a secure data collection site.  Contracted services excluded from reporting are based on Product Service
Codes (PSCs).  The excluded PSCs are:

(1) W, Lease/Rental of Equipment;

(2) X, Lease/Rental of Facilities;

(3) Y, Construction of Structures and Facilities;

(4) D, Automatic Data Processing and Telecommunications, IT and Telecom- Telecommunications Transmission (D304) and Internet (D322) ONLY;

(5) S, Utilities ONLY;

(6) V, Freight and Shipping ONLY.

(b)  The contractor is required to completely fill in all required data fields using the following web address https://www.ecmra.mil.

 (c)  Reporting inputs will be for the labor executed during the period of performance during each Government fiscal year (FY), which runs October 1
through September 30.  While inputs may be reported any time during the FY, all data shall be reported no later than October 31 of each calendar year. 
Contractors may direct questions to the help desk, linked at https://dod.ecmra.support.desk@mail.mil.

(End of Text)

 

C-237-W001 ELECTRONIC COST REPORTING AND FINANCIAL TRACKING (eCRAFT) SYSTEM REPORTING (NAVSEA) (MAY
2019)

(a) The Contractor agrees to upload the Contractor's Funds and Man-hour Expenditure Reports in the Electronic Cost Reporting and Financial Tracking
(eCRAFT) System and submit the Contractor’s Performance Report on the day and for the same timeframe the contractor submits an invoice into the
Wide Area Workflow (WAWF) module on the Procurement Integrated Enterprise Environment (PIEE) system. Compliance with this requirement is a
material requirement of this contract. Failure to comply with this requirement may result in contract termination.

(b) The Contract Status Report indicates the progress of work and the status of the program and of all assigned tasks. It informs the Government of
existing or potential problem areas.

(c) The Contractor’s Fund and Man-hour Expenditure Report reports contractor expenditures for labor, materials, travel, subcontractor usage, and other
contract charges.

(1) Access:  eCRAFT: Reports are uploaded through the eCRAFT System Periodic Report Utility (EPRU). The EPRU spreadsheet and user manual can
be obtained at:  http://www.navsea.navy.mil/Home/Warfare-Centers/NUWC-Newport/Partnerships/Commercial-Contracts/Information-eCraft-/  under
eCRAFT information. The eCRAFT e-mail address for report submission is: Ecraft.nuwc.npt.fct@navy.mil. If you have problems uploading reports,
please see the Frequently Asked Questions at the site address above.

(2) Submission and Acceptance/Rejection:  The contractor shall submit their reports on the same day and for the same timeframe the contractor submits
an invoice in WAWF. The amounts shall be the same. eCRAFT acceptance/rejection will be indicated by e-mail notification from eCRAFT.

(End of Text)

HQ C-1-0001  DATA REQUIREMENTS (NAVSEA)(SEP 1992)

The data to be furnished hereunder shall be prepared in accordance with the Contract Data Requirements List, DD Form 1423, Exhibit A, attached hereto.

(End of Text)

HQ C-2-0014  CONTRACTOR'S PROPOSAL (NAVSEA) (MAR 2001)

(a) Performance of this contract by the Contractor shall be conducted and performed in accordance with detailed obligations to which the Contractor
committed itself in proposal dated 05 October 2016 in response to NAVSEA Solicitation No. N00024-13-R-3180

(b)  The technical volume(s) of the Contractor's proposal is incorporated by reference and hereby made subject to the provisions of the "ORDER OF
PRECEDENCE" (FAR 52.215-8) clause of this contract.  Under the "ORDER OF PRECEDENCE" clause, the technical volume of the Contractor's proposal
referenced herein is hereby designated as item (f) of the clause, following "the specification" in the order of precedence.
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(End of Text) 

 

HQ C-2-0037 ORGANIZATIONAL CONFLICT OF INTEREST (NAVSEA) (JUL 2000)

(a) "Organizational Conflict of Interest" means that because of other activities or relationships with other persons, a person is unable or potentially
unable to render impartial assistance or advice to the Government, or the person's objectivity in performing the contract work is or might be otherwise
impaired, or a person has an unfair competitive advantage.  "Person" as used herein includes Corporations, Partnerships, Joint Ventures, and other
business enterprises.

(b) The Contractor warrants that to the best of its knowledge and belief, and except as otherwise set forth in the contract, the Contractor does not have
any organizational conflict of interest(s) as defined in paragraph (a).

(c) It is recognized that the effort to be performed by the Contractor under this contract may create a potential organizational conflict of interest on the
instant contract or on a future acquisition.  In order to avoid this potential conflict of interest, and at the same time to avoid prejudicing the best interest
of the Government, the right of the Contractor to participate in future procurement of equipment and/or services that are the subject of any work under
this contract shall be limited as described below in accordance with the requirements of FAR 9.5.

(d)    (1)  The Contractor agrees that it shall not release, disclose, or use in any way that would permit or result in disclosure to any party outside the
Government any information provided to the Contractor by the Government during or as a result of performance of this contract.  Such information
includes, but is not limited to, information submitted to the Government on a confidential basis by other persons.  Further, the prohibition against release
of Government provided information extends to cover such information whether or not in its original form, e.g., where the information has been included
in Contractor generated work or where it is discernible from materials incorporating or based upon such information.  This prohibition shall not expire
after a given period of time.

(2)  The Contractor agrees that it shall not release, disclose, or use in any way that would permit or result in disclosure to any party outside the
Government any information generated or derived during or as a result of performance of this contract.  This prohibition shall expire after a period of
three years after completion of performance of this contract.

(3)  The prohibitions contained in subparagraphs (d)(1) and (d)(2) shall apply with equal force to any affiliate of the Contractor, any subcontractor,
consultant, or employee of the Contractor, any joint venture involving the Contractor, any entity into or with which it may merge or affiliate, or any
successor or assign of the Contractor.  The terms of paragraph (f) of this Special Contract Requirement relating to notification shall apply to any release
of information in contravention of this paragraph (d).

(e)  The Contractor further agrees that, during the performance of this contract and for a period of three years after completion of performance of this
contract, the Contractor, any affiliate of the Contractor, any subcontractor, consultant, or employee of the Contractor, any joint venture involving the
Contractor, any entity into or with which it may subsequently merge or affiliate, or any other successor or assign of the Contractor, shall not furnish to
the United States Government, either as a prime contractor or as a subcontractor, or as a consultant to a prime contractor or subcontractor, any system,
component or services  which is the subject of the work to be performed under this contract.  This exclusion does not apply to any recompetition for
those systems, components or services furnished pursuant to this contract.  As provided in FAR 9.505-2, if the Government procures the system,
component, or services on the basis of work statements growing out of the effort performed under this contract, from a source other than the contractor,
subcontractor, affiliate, or assign of either, during the course of performance of this contract or before the three year period following completion of this
contract has lapsed, the Contractor may, with the authorization of the cognizant Contracting Officer, participate in a subsequent procurement for the
same system, component, or service.  In other words, the Contractor may be authorized to compete for procurement(s) for systems, components or
services subsequent to an intervening procurement.

(f)  The Contractor agrees that, if after award, it discovers an actual or potential organizational conflict of interest; it shall make immediate and full
disclosure in writing to the Contracting Officer.  The notification shall include a description of the actual or potential organizational conflict of interest, a
description of the action which the Contractor has taken or proposes to take to avoid, mitigate, or neutralize the conflict, and any other relevant
information that would assist the Contracting Officer in making a determination on this matter.  Notwithstanding this notification, the Government may
terminate the contract for the convenience of the Government if determined to be in the best interest of the Government.

(g)  Notwithstanding paragraph (f) above, if the Contractor was aware, or should have been aware, of an organizational conflict of interest prior to the
award of this contract or becomes, or should become, aware of an organizational conflict of interest after award of this contract and does not make an
immediate and full disclosure in writing to the Contracting Officer, the Government may terminate this contract for default.

(h)  If the Contractor takes any action prohibited by this requirement or fails to take action required by this requirement, the Government may terminate
this contract for default.

(i)  The Contracting Officer's decision as to the existence or nonexistence of an actual or potential organizational conflict of interest shall be final.

(j) Nothing in this requirement is intended to prohibit or preclude the Contractor from marketing or selling to the United States Government its product
lines in existence on the effective date of this contract; nor, shall this requirement preclude the Contractor from participating in any research and
development or delivering any design development model or prototype of any such equipment.  Additionally, sale of catalog or standard commercial
items are exempt from this requirement.
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(k) The Contractor shall promptly notify the Contracting Officer, in writing, if it has been tasked to evaluate or advise the Government concerning its
own products or activities or those of a competitor in order to ensure proper safeguards exist to guarantee objectivity and to protect the Government's
interest.

(l) The Contractor shall include this requirement in subcontracts of any tier which involve access to information or situations/conditions covered by the
preceding paragraphs, substituting "subcontractor" for "contractor" where appropriate.

(m) The rights and remedies described herein shall not be exclusive and are in addition to other rights and remedies provided by law or elsewhere
included in this contract.

(n) Compliance with this requirement is a material requirement of this contract.

(End of Text)

HQ C-2-0059 UPDATING SPECIFICATIONS AND STANDARDS (NAVSEA) (AUG 1994)

If, during the performance of this or any other contract, the contractor believes that any contract contains outdated or different versions of any
specifications or standards, the contractor may request that all of its contracts be updated to include the current version of the applicable specification or
standard.  Updating shall not affect the form, fit or function of any deliverable item or increase the cost/price of the item to the Government.  The
contractor should submit update requests to the Procuring Contracting Officer with copies to the Administrative Contracting Officer and cognizant
program office representative for approval.  The contractor shall perform the contract in accordance with the existing specifications and standards until
notified of approval/disapproval by the Procuring Contracting Officer.  Any approved alternate specifications or standards will be incorporated into the
contract.

(End of Text) 

 

NAVAL SEA LOGISTICS CENTER (NAVSEALOGCEN)

LOGISTICS MANAGEMENT SERVICES

PERFORMANCE WORK STATEMENT

1.      BACKGROUND

1.1.     The Naval Sea Logistics Center (NAVSEALOGCEN) serves as a technical agent for developing, maintaining, and assessing life-cycle logistics
support policies, procedures and data systems.  NAVSEALOGCEN provides an interface between engineering and logistics, and performs a wide range
of acquisition and sustainment life cycle logistics support functions.

2.     OBJECTIVE

2.1.  NAVSEALOGCEN is procuring logistics management services for assistance in executing its mission to provide life-cycle logistics support
solutions for US Naval systems.

3.     SCOPE
3.1.  The contractor shall provide qualified personnel, and incidental materials necessary to effectively and efficiently support NAVSEALOGCEN in
providing life cycle logistics support for assigned projects. Support shall be provided in the areas of Logistics Management identified in this
Performance Work Statement (PWS). In addition, the resulting Task Order will utilize Technical Instructions (TI) to provide clarifying information
regarding this PWS.

4.     LOGISTICS MANAGEMENT TASKING

 4.1.  Product Support Management – Assist NAVSEALOGCEN in planning, developing and providing Integrated Product Support for assigned
systems: ensuring life-cycle supportability consideration.  Develop, review, document, assess and apply all Integrated Logistics Support elements in the
Integrated Logistics Support Plan (ILSP) (CDRL A001) and other required Integrated Product Support documentation.  Assist in the development and
implementation of Performance-Based Product Support strategies (also referred to as Performance Based Logistics) that include Business Case Analyses
(BCA) (CDRL A002), Performance Based Agreements (PBA) (CDRL A003), Product Support Integration and key DoD Performance Based Life Cycle
Support measures: Operational Availability (Ao), Mission Reliability, Logistics Footprint, etc.  

4.2.   Configuration Management (CM) – Provide assistance to NAVSEALOGCEN in the development and implementation of CM processes and
products to satisfy operational availability requirements including CM Planning, Identification, Change Management, Configuration Status Accounting,
Validations, Verifications and Audits. Provide on-site logistics services to support CM and Validation projects at NAVSEALOGCEN detachment sites in
Portsmouth, VA, Jacksonville, FL, or San Diego, CA. Required logistics services may include: Configuration Data Manager (CDM) functions as
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outlined in the NAVSEA Technical Specification 9090-700 (series), system and equipment site validation, Item Unique Identification verification and
marking, Logistics Assessments, and Program Management Reviews.  The contractor will accomplish these tasks using standard NAVSEA electronic
applications and tools such as the Configuration Data Manager's Database - Open Architecture (CDMD-OA), Revised Alternative Dataflow - WEB
(RADWEB), NAVY Data Environment (NDE), Ship Configuration and Logistics Information System (SCLSIS), etc.  Contractors are required to
maintain current SCLSIS Personnel Qualification Standard certification.  

4.2.1     Configuration Planning and Identification - Participate in the systems engineering technical reviews associated with configuration
identification such as Preliminary Design Reviews and Critical Design Reviews. Document the appropriate baselines (allocated, functional and product)
and the processes and policies to adequately manage configuration changes.  Prepare configuration data as input to various status accounting toolsets;
e.g. CDMD-OA, Ship Change Document records to NDE, Naval Air Systems Command’s (NAVAIR) Technical Directive Status Accounting and the US
Coast Guard’s (USCG) Vessel Logistics System. Provide support and expertise for using NDE, Naval Aviation Logistics Command Management
Information System and other Navy/USCG approved systems.  As Built Configuration Lists and Configuration Data Lists shall be submitted as required.
(CDRLs A004 and A005)

4.2.2.       Configuration Data Management (CDM) - Provide Hull, Mechanical, Electrical, Electronics, Ordnance and Information Technology
professional logistics services in support of NAVSEALOGCEN CDM tasking for designated units ashore and afloat.

4.2.2.1.          Provide site validation and logistic document verification support to audit teams for CDM assigned platforms, systems and equipment using
standard NAVSEA electronic applications and tools. Research, review and interpret installation drawings, technical manuals, logistics media, including
Haystack and General Distribution Allowance Parts Lists, In-Service Engineering Agent and other CDM records and drawings in order to verify the
accuracy of all parameters within configuration records. This technical support includes evaluation and resolution of technical issues at varying levels of
difficulty. Update, format and correct configuration records utilizing work files in CDMD-OA to correct deficiencies discovered during the audit
process. Configuration Audit Plans (CDRL A006) and Configuration Data Lists (CDRL A005) shall be submitted as required.

4.2.2.2.          Provide specific and detailed knowledge of existing IT systems as they pertain to the management of data across multiple CDMD-OA and
NDE database schemas, involving table-sizes, performance, and recommended methods for integrating data between disparate databases. Ensure all
work file configuration records are in compliance with the guidelines of the SCLSIS Technical Specification 9090-700. Monitor SCLSIS software
configuration updates and data entry. Configuration Data Lists (CDRL A005) shall be submitted as required.

4.2.2.3.          When identified, report all modernization items without full logistics support documentation in a Technical Report to NAVSEALOGCEN for
impact analysis and resolution. (CDRL A007)

4.2.2.4.          Assist 3-M Coordinators as necessary to ensure required configuration data is properly entered in CDMD-OA, Shipboard Non-tactical
Automated Data Processing (SNAP) and Naval Tactical Command Support System databases. Assist NAVSEALOCEN in providing CM training
necessary to ensure timely and accurate submission of equipment configuration information via CDMD-OA/RADWEB and the SCLSIS process based
on NAVSEALOGCEN developed PQS guidance.

4.2.3.          Configuration Reports and Data Processing - Provide written correspondence and electronic updates using standard NAVSEA electronic
applications and tools such as the CDMD-OA, RADWEB, NDE, etc. Provide monthly Technical Reports to track and monitor progress of projects and
support the development of appropriate performance metrics. (CDRL A007)

4.3.          Design Interface – Provide support for the development and implementation of Design Interface strategies to satisfy operational availability
requirements that include Parts and Materials Selection, Testability and Diagnostics, and Reliability, Availability, Maintainability, and Cost applications.
The Design Interface Strategy shall be submitted as required. (CDRL A008)  

4.4.          Sustainment Engineering – Provide support for the development and implementation of Sustainment Engineering strategies to satisfy
operational availability requirements that include Reliability Growth Management, Corrosion Prevention Control Program, Diminishing Manufacturing
Sources and Material Shortages and Failure Reporting and Corrective Action System.  The Sustainment Engineering Strategy shall be submitted as
required. (CDRL A009)  

4.5.          Supply Support – Provide support for the development and implementation of Supply Support strategies that satisfy operational availability
requirements that include Supply Support Plan, Sparing Levels, Supply Chain Management, Asset Management Planning, Interim Support, and
Automatic Identification Technology. Provide analysis and recommendations to ensure supply support policies and objectives are satisfied to meet
operational availability requirements as described in Program Acquisition documentation. Conduct business case analyses as required to evaluate the
effectiveness of Performance Based Logistics policies versus organic supply support normally provided by government activities. Prepare interim and
long-term supply support plans, Users Logistics Support Summaries, and Diminishing Manufacturing Sources and Material Shortages Plans. (CDRL
A010)

4.5.1.       As the result of supply support logistics reviews, participate in provisioning meetings to include the planning, conduct and follow-up efforts to
ensure all required supply provisioning actions are addressed to support platform operational readiness. As a product of these meetings, provide support
for the review the adequacy of existing provisioning and allowance documentation to insure these reflect the product baseline and maintenance plan. In
the case of either new construction or engineering changes to the product baseline, develop provisioning technical documentation and allowance
recommendations. (CDRL A011)

4.6.          Maintenance Planning and Management – Provide support for the development and implementation of Maintenance Planning and
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Management strategies to satisfy operational availability requirements.   Conduct analyses to evolve and recommend  maintenance requirements and
tasks that include Maintenance Concept and Design Analysis, Condition Based Maintenance Plus, Maintenance Planning, Planned Maintenance Systems
(PMS), Level of Repair Analyses (LORA), Reliability Centered Maintenance (RCM) analyses, and Failure Modes, Effects and Criticality Analyses. 
These analyses may include identifying the actions and support necessary to ensure the system attains the specified system readiness objectives. 
Develop preventive and corrective maintenance procedures. Assist in the validation and verification of maintenance procedures; address warranty
considerations; provide analysis of the proposed work environments on the health and safety of maintenance personnel. Identify and provide analysis of
corrosive materials impacts on design and maintenance efforts. Recommend  specific criteria for repair, including testability, reliability, and
maintainability; support equipment requirements; manpower skills; and facility requirements. (CDRL A012)

4.6.1.       Support development and review of maintenance processes and procedures to ensure RCM is implemented in design, development and system
lifecycle improvements. Address requirements for various reliability tasks and documentation during system development, test, production, and
operation. (CDRL A012)

4.6.2.       Collect and organize data developed during Maintenance Effectiveness Analyses, Maintenance Effectiveness Reviews, RCM analyses, and
LORA into electronic, web-accessible repositories using either Adobe RoboHelp, Structured Query Language (SQL) databases, Microsoft Access, or
other appropriate software applications. (CDRL A013)

4.6.3.       Ensure the system maintenance concept addresses Environmental, Safety and Occupational Health (ESOH) with supporting documentation for
all analysis of residual ESOH risks and control measures, to include safety releases. Ensure the ESOH hazards are identified and proper control measures
are developed for residual risks accepted by the program manager. Provide support to ensure compliance with National Environmental Policy Act
(NEPA)/E.O. 12114 requirements. (CDRL A014)

4.6.4.       PMS Documentation Development and Maintenance - Provide engineering and technical support to develop, review, analyze, and maintain PMS
documents; collect data; and respond to PMS program technical and non-technical feedbacks for all ships and shore activities assigned. Thoroughly
research all tasks using available engineering, technical, and logistics data in order to support conclusions and recommendations.  Maintain appropriate
records in order to validate individual conclusions. Provide all available documentation as required by NAVSEALOGCEN.  Maintain all maintenance
planning data used to track the status of all PMS documentation in the PMS Management Information System (MIS). Provide support necessary to
maintain the PMS MIS data. Accomplish PMS data entry and file transfer, creation of special reports, and conversion of electronic files into required
formats.  Complete all RCM tasks in accordance with the latest revision of MIL-P-24534 and MIL-STD 3034. (CDRL A015)

4.6.5.       PMS Configuration and Distribution Management- Provide technical and logistics support and assist in quality assurance reviews of PMS
documents; List of Effective Pages maintenance and development; mailing list maintenance; packaging, sorting, handling, and distribution of PMS
documents; and installation of PMS documentation on board ships and shore activities.  Provide technical and logistics support to ensure PMS
documents are aligned with ship configuration.  Provide technical support and install and maintain the shipboard PMS scheduling software, SKED; and
provide training services to Fleet and shore activities. Provide monthly Technical Reports (CDRL A007) to track and monitor status of projects and
progress toward completion including metrics and meeting minutes.

4.7.          Packaging, Handling, Storage, and Transportation (PHS&T) – Provide support for the development, implementation and evaluation of
PHS&T strategies to satisfy operational availability requirements that include PHS&T Plan, Supply Chain and Design Interface Integration, Reusable
Containers, Asset Protection, Hazardous Material Management, Shelf Life Management, Wood Packaging Materials, Green/ Sustainable Packaging
Materials, Transportability, and Testing. The contractor shall analyze Item Unique Identification (IUID) and Radio Frequency Identification (RFID)
requirements for applicability as required. (CDRL A016)

4.8.          Product and Technical Data – Provide support for the development, implementation and validation of Product & Technical Data strategies to
satisfy operational availability requirements that include Technical Data Planning, Technical Data Management, Integrated Digital Environments,
Product/Tech Data Packages, and Technical Publications.  This data includes operational and maintenance technical manuals and procedures;
engineering drawings; specifications; software and hardware configuration documentation; interface control documentation and commercial item
descriptions to ensure the documentation meets the service’s technical and programmatic requirements. Utilize the data available to evaluate data quality,
equipment premature failures, or issues, additional training needs, and maintenance effectiveness with its impact on lifecycle. (CDRL A017)

4.9.          Interactive Electronic Technical Manuals (IETM) and Hardcopy Manuals – Support the development, review and update of IETM. When
reviewing and updating IETMs, the contractor shall review the IETM against a paper copy of the technical manual/engineering changes and system
related technical documents to ensure all IETM data is accurate and consistent with most recent program updates and changes. Conduct Validation and
Verification performing equipment checks as necessary to provide independent review of IETM. Update and develop IETM to accurately reflect the
most accurate equipment configuration. Perform a thorough proofreading of IETM to ensure components (text, tables and graphics) are included and
there are no scanning or spelling errors. These IETMs shall be developed using a Standard Graphics Markup Language (SGML) editor or Adobe
software and the current approved Document Type Definition ensuring all Technical Manual Contract Requirements are met. Develop drawings and
graphics as required using AUTOCAD or other appropriate software. Develop IETM or paper changes and revisions to resolve Technical Manual
Deficiency Reports (TMDER) as requested. Research and assemble all information pertinent to the resolution of the TMDERs and will develop IETM
changes and/or revisions utilizing SGML format or develop paper changes/revision. (CDRL A018)

4.10.       Illustrated Parts Breakdown (IPB) - Develop, revise, validate and maintain IPB documentation for system hardware and software. Assist with
validation and verification of the engineering and product data. This data includes operational and maintenance requirements procedures, technical
manuals and procedures; engineering drawings; specifications; software and hardware configuration documentation; interface control documentation and
commercial item descriptions to ensure the documentation meets the service’s technical and programmatic requirements. (CDRL A019)

4.11.       Support and  Test Equipment (S&TE) – Provide support for the development and implementation S&TE strategies that satisfy operational
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availability requirements that include S&TE planning, minimization of new S&TE introduction, Support Equipment Requirement Documents, Test,
Measurement and Diagnostic Equipment, Automatic Test Systems, Metrology and Calibration, Special Purpose Electronic Test Equipment Requirements
List, preservation and storage of unique tooling. Provide analysis and recommendations to ensure support equipment logistics objectives are satisfied to
meet operational availability requirements. These analyses shall include common, peculiar, general/special purpose electronic test equipment and
calibration requirements associated with these types of support equipment. Review requirements for common and special tools and provide
recommendations to the project for inclusion into the appropriate supply support and maintenance documentation. (CDRL A020)

4.12.       Training and Training Support – Provide support for the development and implementation of Training and Training Support strategies that
include Training Planning Process Methodologies, Front End Analyses, Naval Training System Plans, Naval Training Systems, Integrated Learning
Environments, Total Force Manpower Management System, Web Based/Embedded Training, Review program training plans to confirm the programmed
training meets operational availability objectives and thresholds. Develop training documents as requested by NAVSEALOGCEN. Access various
training databases to provide analyses; e.g. Navy Training Management and Planning System, etc. Assist with configuration management decisions
related to technical training equipment, training devices and simulators. Understand ship environment to facilitate effective training and troubleshooting.
Utilize state of the art means to support worldwide training of fleet assets while minimizing classroom and travel expenses.  Provide training material
and outlines as requested.  (CDRL A021)  

4.13.       Manpower and Personnel – Provide support for the development and implementation of Manpower & Personnel strategies that include Human
Systems Integration analyses and plans, Manpower Estimates, ESOH Evaluations, and Hazardous Material Management. Review program manpower
requirements to validate and verify the programmed manning meets operational availability objectives and thresholds. Access various manpower and
personnel databases to provide analyses; e.g. Total Force Manpower Management System, etc. Provide analysis of shipyard manpower including
regional maintenance and depot activities and personnel resource management. The Manpower and Personnel Plan (CDRL A022), HSI Plan (CDRL
A023), PESHE Review (CDRL A024) and HAZMAT Management Plan (CDRL A025) shall be submitted as required.

4.14.       Facilities – Provide support for the development and implementation of Facilities strategies that include Facility Planning for Systems
Engineering Technical Reviews and Independent Logistics Assessments, Facilities Requirements Documents, Platform Basic Facilities Requirements,
Training System Installation Plan, Site Surveys, evaluation of existing facilities, New Construction, MILCON, Integration (Ship/Air/Ground
Systems/C4I). Evaluate facility requirements for program supportability. Evaluate current state facility conditions against future requirements. Interface
with various facility and civil engineering field activities during the course of this task. Develop Facilities Requirements Documents which define site
facility requirements required prior to fielding of new weapon systems, technical training equipment, training devices, simulators and platforms. (CDRL
A026)

4.15.       Computer Resources and Software Support  – Provide support for the development and implementation of Computer Resources and Software
Support strategies that include Computer and Software Security Plans, Program Protection Plans, Software Development Plans, Functional and testing
requirements, Software Support Activity, Data Management, System Reliability, and Automated Information System support. (CDRL A027)

4.16.       Logistics Policy and Process Support - Provide technical expertise for review, consolidation of policies related to NAVSEALOGCEN’s mission
and areas of responsibility in support of the Naval Sea Systems Command (Assistant Deputy Commander for Logistics) and other NAVSEALOGCEN
customers such as, NAVAIR, Space and Naval Warfare Command (SPAWAR), Program Executive Offices, U.S. Coast Guard and Military Sealift
Command.  Provide technical support and assistance to customer organizations, and assess policies, standards, guidelines, or procedures to ensure full
logistics operational readiness. Provide implementation recommendations to support logistics readiness analyses by developing comprehensive logistics
tools for tracking operational readiness and availability. Participate in maintenance effectiveness reviews, provisioning conferences, technical manual
in-process reviews and training content reviews. (CDRL A028)

4.17.       Logistics Assessments and Technical Reviews - Support NAVSEALOGCEN in developing a gap analysis of logistics requirements against the
“to be” logistics deliverables of the product baseline of platforms and weapon systems. The gap analysis shall identify required critical item logistics
elements, provide a detailed analysis of those logistics items' current status, provide a report identifying logistics gaps, and document options for
remediation of those gaps with estimated levels of effort and timelines. Propose gap remediation actions as a result of the assessments and reviews. This
gap remediation shall include a description of the logistics gap and its impact on mission readiness, a description of the efforts required to support
missing or incomplete logistics, an estimated timeline and resources required for resolving the gap and any recommended workarounds for gap
remediation given the time critical needs for the gap. Provide solutions and products including, technical manuals, training materials and curriculum,
planned and corrective maintenance procedures, engineering and operational operating procedures as identified by NAVSEALOGCEN. (CDRL A029)

4.18.       Logistics Project Planning and Management – Assist NAVSEALOGCEN in developing project management documentation.  Collect and
coordinate information for use in executive level briefings. Provide support for development and analysis of project plans, project processes and
performance metrics. Assist with planning, coordinating, conducting and recording project management meetings.   Assist with project monitoring and
control efforts, including critical path management and plans of action and milestones. Provide technical recommendations for program documentation
in accordance with DoD 5000.1 and DoD 5000.2 and SECNAV 5000.2. Documents shall be delivered as required and may include Tradeoff Studies
(CDRL A030), Earned Value Management Plans (CDRL A031), Cost Estimates (CDRL A032), Product Support Budget Reviews (CDRL A033),
Acquisition Plans (CDRL A034), Market Research (CDRL A035), Production Scheduling Plans (CDRL A036), Quality Assurance Plans (CDRL A037),
Briefing Packages (CDRL A038),Project Plans (CDRL A039), Process Flowcharts (CDRL A040),  Performance Metrics (CDRL A041), Meeting Plans
(CDRL A042),  Meeting Reports (CDRL A043), Critical Path Analyses (CDRL A044) and Plan Of Action and Milestones (CDRL A045).

4.19.       Integrated Logistics Support (ILS) - Assist NAVSEALOGCEN in providing ILS for assigned systems throughout the system life cycle by
translation of ILS requirements into logistics support documents.  Assist in achieving life cycle logistics supportability objectives including logistics
interface with technology insertion, new developments and major upgrade programs and DMSMS issues. Documents shall be submitted as required and
may include Total Ownership Cost Reduction Plans (CDRL A046), Reliability Plans (CDRL A047), Manning Estimate Reports (CDRL A048), Naval
Training Systems Plans (CDRL A049), and DMSMS Plans (CDRL A050). 
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4.20.       Systems Engineering (SE) - Assist NAVSEALOGCEN in the development, implementation and sustainment of SE strategies that satisfy
operational availability requirements. Including Systems Engineering Plans (SEP), System Engineering Management Plans (SEMP), and Systems
Operational Effectiveness (SOE) model. Provide the SEP (CDRL A051), SEMP (CDRL A052), and SOE Model (CDRL A053) as required.

4.21.       Requirements Analysis - Assist NAVSEALOGCEN in tracing Specific Performance Documents, Segment and Element Specifications, Interface
Control Documents, Interface Requirements Specifications, Measures of Effectiveness, and Measures of Suitability to system requirements. Submit for
update and review the Requirements Definition (CDRL A054) and Requirements Traceability Analysis (CDRL A055) as required. 

4.22.       Independent Design Reviews - Participate in independent design reviews involving in-depth investigation and analysis of a system, subsystem,
or equipment for the purpose of identifying problem areas, technical deficiencies, and recommended design solutions. An independent design review
team is usually composed of a varied team of government employees, industry representatives, and support Contractors who have sufficient expertise to
conduct the analyses. Reviews will encompass examination of top level requirements and specifications, reliability, maintainability, and availability data,
suitability of equipment/system for intended purpose, operational characteristics, human factors, safety, cost, size, and weight. At the conclusion of the
independent design review, prepare and submit a comprehensive report of the findings and recommendations including redesign proposals. (CDRL
A056)

 

4.23.       Special Studies - Perform special studies on ships, ship systems and shipboard equipment. These studies involve the solution of problems that
degrade the operational performance of hull, mechanical, and electrical systems, and related equipment which go beyond the narrow scope of technical
changes and product improvements. Solutions will consider improvements in shipboard operator/maintainer training, integrated logistic support
documentation, spare parts support, and repair recommendations. Such non-technical improvements may be accomplished in conjunction with or as
alternatives to product improvements. Solution development involves interim as well as long term or final fixes and the analysis of available data to
determine, identify, and control trends.  At the conclusion of the study, prepare and submit a comprehensive report of the findings and recommendations
(CDRL A057).

4.24.       Risk Management – Assist NAVSEALOGCEN in performing platform, system, subsystem and component risk assessments including
identification, data collection, analysis,  reporting  and mitigation recommendations. The assessment quantifies the probability of occurrence and
consequence of occurrence of the risks, taking into account the severity of the risk as it relates to the overall program mission. Risk mitigation plans
must monitor/track and reduce or eliminate risks to achieve program goals. At the conclusion of the assessment, prepare and submit a Risk Analysis
(CDRL A058) and Risk Mitigation Plan (CDRL A059)

4.25.       In-Service Engineering and Technical Support - Provide engineering, technical, quality assurance and IT Functional support to
NAVSEALOGCEN by reviewing and responding to engineering and technical issues generated during the manufacture, storage, use, maintenance and
disposal of navy material, including Level I, SUBSAFE, Deep Submergence System – Scope of Certification, Critical Safety Items, Military Sealift
Command, SPAWAR, Defense Logistics Agency and non-level material in accordance with applicable requirements. Develop and review Technical Data
Packages for Level I, SUBSAFE, Deep Submergence System – Scope of Certification, Critical Safety Items, Military Sealift Command, SPAWAR,
Defense Logistics Agency and non-level material in accordance with applicable requirements. Review and provide analysis of Integrated Logistics Data
for Military Sealift Command and SPAWAR material in accordance with applicable requirements.  Prepare and submit for review Level 1 SUBSAFE
Technical Data Packages (CDRL A060) and Integrated Logistics Data Analyses (CDRL A061)

4.26.       Test and Evaluation (T&E) - Provide technical and engineering assistance to NAVSEALOGCEN personnel for Test and Evaluation activities. 
Assistance may be required to provide input on the development and review of Test & Evaluation Master Plans (CDRL A062), evaluation of
Engineering Development Models (CDRL A063), review of Engineering Change Proposals (CDRL A064), Test Plan Reviews (CDRL A065), and Test
Results Reviews (CDRL A066).

4.27.       Production Management - Provide support for Production Management strategies resulting in effective use of resources to produce on-schedule
the required number of end units that meet specified quality, performance, and cost requirements, that include Industrial Resource Analysis,
Producibility Assessment, Producibility Engineering, Production Readiness Reviews, Legacy System Engineering Support and Planning, Production
Engineering, Industrial Preparedness Planning, Post Production Planning, Productivity Enhancement, Production Industrial Quality, Quality
Engineering, Supplier Performance, Technical Data Analysis, Metrics Support of Industrial Activities, and Auditing of Supplier Oversight and Agency
Compliance. Prepare and submit Production Readiness Reviews (CDRL A067), Engineering and Production Analyses (CDRL A068) and Production
Management Plans (CDRL A069) as directed.

5.     GENERAL REQUIREMENTS

5.1.  All changes to the PWS shall be authorized by the Contracting Officer by means of a properly executed modification. Contractors shall immediately
and before taking action, notify the Contracting Officer if a TI is issued which they believe changes the requirements of the PWS.

5.2.  Task Order Modification:  Changes to the general scope of the task order will be made in accordance with FAR 52.243-2 Changes – Cost
Reimbursable.  The Contractor shall not perform work that is considered to be outside of the scope of the requirements of this task order without benefit
of a fully executed modification issued by the Contracting Officer.  For actions requested by Government personnel other than the Contracting Officer
that the Contractor considers outside of the scope of the requirements of this task order, the Contractor shall notify both the COR and the Contracting
Officer in writing within 48 hours providing the date, nature, and circumstances of the conduct regarded as a change. 

5.3.  Digital Data Management. The contractor shall be responsible for the digital generation, reception and electronic delivery of data. All data shall be
developed, managed, used, and exchanged electronically to the greatest extent practicable. The contractor shall maintain compatibility with the World
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Wide Web (WWW) browser, electronic mail (e-mail), and software used by NAVSEALOGCEN throughout the life of the task order.
NAVSEALOGCEN uses Microsoft Office products and Adobe Acrobat. Controlled Unclassified Information (CUI), as defined in DD254 (Contract
Security Classification Specification) Attachment 1, transmitted via email must be encrypted to the current Department of Defense (DoD)/Department of
Navy (DON) standard employing PKI credentials. Classified data shall not be transmitted electronically on unclassified network.

5.4.  Controlled Unclassified Information (CUI), i.e. For Official Use Only, Business Sensitive, etc., is not authorized for public release and cannot be
placed on a publicly accessible web site or web server.  All emails containing such information or attachments must be appropriately marked and
digitally signed and encrypted when being transmitted within Navy networks or outside a Navy network to or from an approved contractor email
address.  Transmission of CUI to personal email accounts (AOL, Yahoo, Hotmail, Comcast, Gmail, etc.) is strictly prohibited.

5.5.  E-mail. E-mail shall be used to facilitate the transfer of unclassified data only. Use of e-mail shall not relieve the contractor from compliance with
other areas of this task order requiring other types of communication.

5.6.  Delivery. Items submitted electronically shall be in accordance with paragraph 5.3 Digital Data Management above and the specific Contract Data
Requirements List (CDRL). If deliveries to the Government are unreadable or unacceptable, the Government will notify the contractor, and the
contractor shall correct any problems and resubmit. The contractor shall only recognize comments received from the Contracting Officer’s
Representative (COR) or the Contracting Officer. Items not delivered electronically shall be delivered using best commercial practice.

5.7.  CDRL items are specified in Contract Exhibit A. Whenever a CDRL requirement is referenced in this PWS, the CDRL number is provided.

5.8.  Inspections of the Schedule of Deliverables shall be based on the standards in the Performance Requirements Summary (PRS) in section 5.9 below. 
Any re-work required to meet AQLs or contract requirements shall be performed at no additional cost to the Government.

5.9.  Performance Requirements Summary (PRS) 

5.9.1.   The Contractor shall furnish performance metrics that shall establish the approach the Contractor shall use to monitor the quality of the products
and results required to complete this effort.

5.9.2.    See Appendix B:  Performance Based Matrix

5.9.3.   If performance falls below the AQL specified, the COR shall document the instance(s), coordinate with the Contracting Officer and advise the
Contractor.  The Contractor will be requested to review the documentation and provide a written response on how performance will be corrected in the
future. 

5.10.  Quality Management System. The contractor shall have or establish a quality management system manual (CDRL A070) that reflects their Quality
Control Program. A copy shall be provided to the Contracting Officer and COR within twenty (20) calendar days after task order award.

5.11.   Quality Assurance Plan.  The Quality Assurance Plan(CDRL A076)  will ensure the products or services conform to the specified contract
technical requirements as defined in the PWS; provide and maintain an inspection system acceptable to the government covering the services under the
contract; and implement procedures to identify and prevent defective services from recurring.  The contractor shall develop quality control procedures
that address the areas identified in the Acceptable Quality Levels (AQLs) identified in the section 5.7 paragraphs contained herein. A copy shall be
provided to the Contracting Officer and COR within twenty (20) calendar days after task order award.

5.12.   Management Plan.  The contractor shall establish and maintain a management program during contract performance, incorporating details of all
major paragraphs (4.X) of the PWS. The management plan (CDRL A071) must reflect an understanding of all tasks and performance objectives
specified in this PWS and describe an approach to satisfy these requirements. At a minimum, the plan shall identify all contractor resources; i.e.,
equipment, material, supplies, and staffing plan on how these resources will enable the contractor to meet performance objectives. The management plan
(CDRL A071) is due to the COR 45 Days after Award.

5.13. STAFFING. The Contractor’s team shall align itself to support the program with an efficient mix of personnel utilizing an effective combination of
experience and technical expertise. The Contractor shall provide an adaptable, flexible team structure that is best suited to accomplishing both planned
and emergent tasks. Emphasis shall be placed on a team structure that also maximizes productivity, efficiency, and accountability. The Contractor must
execute the scope of work that provides for high quality, timely and well-integrated support services while incorporating the proper mix and demonstrate
the most effective use of personnel.

6.      REPORTING REQUIREMENTS

6.1.   Task Order level Monthly Reports: The contractor will be required to submit a monthly status report (CDRL A072) to the COR starting no later
than forty-five (45) days after issuance of task order and by the 15th (fifteenth) of each month thereafter for the previous month. The report shall contain
the following elements:

6.1.1.   Cost Summary including funds depletion estimates and a summary of work completed during the reporting period based on efforts by functional
area to the 4.x.x. level of the PWS by funded Contract Line Item Number (CLIN)/Sub Line Item Number (SLIN).

6.1.2.   Current or anticipated problems/deficiencies and recommended solutions.

6.1.3.   Milestones completed and next milestones to be completed.

6.2.  Task Order level Monthly Expenditure Reports: The contractor will be required to submit a weekly expenditure report (CDRL A073) to the COR
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titled 6.2. Monthly Depletion Report starting no later than forty-five (45) days after issuance of task order and by 15Th(fifteenth) of  each month thereafter
for the previous month. The report shall contain the following elements:

6.2.1.   Cost Summary including funds depletion estimates based on efforts during the reporting period by funded CLIN, Project, and PWS functional
area.

6.2.2.   CLIN Ceiling, funded amount, Total funds expended, Average Weekly Spend Rate, Depletion Date, and Estimate at Completion (EAC) of the
current task order period of performance.

6.2.3.   The report will also indicate when CLIN and Project will be 75% expended in accordance with FAR 52.232-20 Limitation of Cost or FAR
52.232-22 Limitation of Funds as applicable. Note: Inclusion of this information into this report does not replace the requirements of the vendor under
the Limitation of Costs and Limitation of Funds clauses contained in the contract.

6.3.  TI level Monthly Reports: The contractor will be required to submit a monthly status report (CDRL A074) to the COR and TI Technical Point of
Contact starting no later than thirty (30)  days after issuance of TI and by the 15th (fifteenth) of each month thereafter for the previous month. The report
shall contain the following elements:

6.3.1.   Cost Summary including funds depletion estimates and a summary of work completed during the reporting period based on TI and associated
funded Contract Line Item Number (CLIN)/Sub Line Item Number (SLIN).

 6.3.2.   Current or anticipated problems/deficiencies and recommended solutions.

6.3.3.   Milestones completed and next milestones to be completed.

6.4.  TI level Monthly Expenditure Reports: The contractor will be required to submit a weekly expenditure report (CDRL A075) to the COR and TI
Technical Point of Contact titled TI  (XX) Monthly Depletion Report starting no later than thirty (30) days after issuance of TI and by 15Th (fifteenth)
of  each month thereafter for the previous month. The report shall contain the following elements:

6.4.1.   Cost Summary including funds depletion estimates based on efforts during the reporting period by allocated SLIN’s for the TI.

6.4.2.   TI level -SLIN Ceiling, funded amount, Total funds expended, Average Weekly Spend Rate, Depletion Date, and Estimate at Completion (EAC)
of the current task order period of performance.

6.4.3.   The report will also indicate when SLIN’s allocated  for the TI will be 75% expended in accordance with FAR 52.232-20 Limitation of Cost or
FAR 52.232-22 Limitation of Funds as applicable. Note: Inclusion of this information into this report does not replace the requirements of the vendor
under the Limitation of Costs and Limitation of Funds clauses contained in the contract.

6.5.  Deliverables and reports relating to specific projects delivered by the Contractor to the Government under this contract shall prominently show the
contract and task order number on the cover of the report.

6.5.1.   Report Format if not specified otherwise should include at a minimum the following, as required if applicable:

1.     Cover sheet to include Marking of Reports Per HQ D-2-0008 (see Section D for full clause ).

2.     Introduction to subject materials and tasks performed and completed

3.     Attendees: Name and Contact Info of Personnel Involved

4.     Time, Date, Location of meeting or event

5.     Resources, Data and information specific to report

6.     Requirements, Milestones, Progress

7.     Issues, Concerns

8.     Recommendation

9.     Resolution

10.  Conclusion

6.6.  Material procured by the Contractor in performance of this contract shall be transferred using a DD 1149 within the timeframes for project efforts or
for items used by the contractor no later than 10 calendar days after completion of the period of performance of this contract.

6.7.  Unclassified reports generated as part of this effort will be marked with the following distribution statement.

6.7.1.   “DISTRIBUTION STATEMENT D. Distribution authorized to the Department of Defense and U.S. DoD contractors
only administrative/operational use July 2010. Other requests shall be referred to NAVSEALOGCEN, LMS.”
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7.     GENERAL INFORMATION

7.1.  LOCATION OF WORK – With the exception of the site specific hour’s estimate below the majority of tasks can be performed at a commercial/
contractor location.  Travel to Mechanicsburg, PA, Washington DC, Norfolk, VA, San Diego, CA, Portsmouth, NH, Puget Sound, WA and Jacksonville,
FL or within a local commuting distance of these locations may be required. 

7.1.1.        

Base Period HOURS AT SPECIFIC SITES

Labor Categories

Mechanicsburg PA Norfolk VA
San Diego

CA

Various Naval
Warfare
Centers

(NWCs)  TBD
Logistics Analyst 1      
Logistics Analyst 2          

Logistics Analyst 3        
Logistics Analyst 4          
Program Manager 4    
Engineer III        
Functional Specialist 2    

7.1.2.      

Option One HOURS AT SPECIFIC SITES

Labor Categories
Mechanicsburg PA Norfolk VA

San
Diego CA

Various
NWCs TBD

Logistics Analyst 1    
Logistics Analyst 2    
Logistics Analyst 3      
Logistics Analyst 4        
Program Manager 4  
Engineer III      
Functional Specialist 2    

7.1.3.    

Option Two HOURS AT SPECIFIC SITES

Labor Categories
Mechanicsburg PA Norfolk VA

San
Diego CA

Various
NWCs TBD

Logistics Analyst 1    
Logistics Analyst 2    
Logistics Analyst 3      
Logistics Analyst 4        
Program Manager 4  
Engineer III      
Functional Specialist 2    

7.1.4.        

Clause 52.217-8 HOURS AT SPECIFIC SITES

Labor Categories
Mechanicsburg PA Norfolk VA

San
Diego CA

Various
NWCs TBD

Logistics Analyst 1   0  
Logistics Analyst 2    
Logistics Analyst 3      
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Logistics Analyst 4        
Program Manager 4  
Engineer III      
Functional Specialist 2    

 

7.2.  Office Space. If the tasking requires the contractor to work within NAVSEALOGCEN, the Government will provide work space, telephone,
computer, and office supplies.  If the tasking does not require the contractor to work within NAVSEALOGCEN, the contractor shall be responsible for
providing their own office space and office equipment to complete the tasking.

7.3.  Hours of operation

7.3.1.     Normal hours of operation at NAVSEALOGCEN are from 0600 to 1800 Eastern Time Zone, Monday through Friday, except Federal holidays.
Alternate work schedules used by the contractor must not negatively impact contract deliverables or project schedules. Some areas identified in Section
C Paragraph 4 may require extended support hours which NAVSEALOGCEN will identify in advance as needed on a case by case basis.

7.3.2.     NAVSEALOGCEN is closed on Federal Holidays. Contractor personnel performing on-site services will normally not be expected to work
on-site in NAVSEALOGCEN sites during this time frame.

7.4.  Government Furnished Resources.  The Contracting Officer’s Representative (COR) shall provide the contractor with government furnished
resources required to support performance of the effort in this task order.  When applicable, the COR will determine the value and administer distribution
of the items to the contractor.  Upon completion of the task, the COR will coordinate appropriate return/disposal actions.  The contractor shall
return/dispose of the items as directed by the COR. 

7.4.1.     The Contractor and any employee or consultant of the Contractor is prohibited from using US. Government facilities, equipment and/or
information for any purpose except as specifically described herein and related to this task order.  Contractor personnel shall not divulge or release data
or information developed or obtained in performance of this contract until made public by the Government, except to authorized Government personnel. 
The contractor shall not use, disclose, or reproduce proprietary data other than as required in the performance of this contract.

7.5.  Overtime.  The Government must provide authority in advance for overtime use. The contractor shall provide a monthly accounting of overtime
hours for which an overtime premium is paid with respective justification. The COR will maintain oversight of Overtime usage in accordance with FAR
22.103-4(h) by monitoring the amount of Overtime used by CLIN on a monthly basis and looking for trends in Overtime usage. Overtime in excess of
approved amounts that is not approved in advance shall not be authorized for payment.

7.6.  Travel Costs and Responsibilities

7.6.1.     All contractor travel under this PWS shall require prior authorization by the Contracting Officer or Contracting Officers Representative (COR).
The contractor must submit a “travel request” to include:  The purpose of the trip, number of travelers, number of days/nights, destination (to and from),
name of travelers, and estimates for hotel, air, rental car, per diem, and any other expenses. All contractor travel requests must conform to the Joint
Travel Regulations found at www.defensetravel.dod.mil/site/travelreg.cfm .  If approved, all travel will be identified to the contractor through use of TIs
issued by the Contracting Officer or COR identifying purpose, dates, and locations of travel.

7.6.2.      If travel, domestic or overseas, is required, the Contractor shall be responsible for making all needed arrangements for its personnel.  This
includes, but is not limited to, medical examinations; immunizations; passports, visas, etc. and security clearances.  If any work will take place on a U.S.
Navy vessel, the Contractor shall obtain boarding authorization for all contractor personnel from the Commanding Officer of the vessel.  Authorization
shall be obtained prior to boarding. Reimbursement of Travel Costs, if applicable, will be in accordance with HQ B-2-0020 Travel Costs – Alternate I
(NAVSEA)(DEC 2005) of the basic contract.

7.6.3.     There may be situations where contractor employees and government employees travel together in government vehicles, or in vehicles rented by
the government under the terms of the U.S. Car Rental Agreement (currently available at https://www.defensetravel.dod.mil
/Docs/CarRentalAgreement.pdf ) the government has with various rental car companies. In such situations, contractor employees may only be
passengers (not drivers) in such vehicles. If a contractor employee is a passenger in a government vehicle or a vehicle rented by the government, it
would be on a “no additional cost to the government” basis. If a contractor employee is a passenger in a government vehicle, the contractor shall
indemnify and hold the government harmless from all liability resulting from personal injury, death or damage to property which may occur as a result of
such joint travel. When a contractor is a passenger in a vehicle rented by the government, liability would be limited to the terms set out in the U.S. Car
Rental Agreement in effect at the time of any incident.

7.7.  Security requirements

7.7.1.     Contractor personnel supporting this task order who require access to classified Spaces, Equipment, or Documents will require a security
clearance equivalent to the level of access required to complete assigned duties as outlined in the DD254 Attachment 1 to Section J.

7.7.2.     Security clearances requirements are outlined in the DD254 Attachment 1 to Section J. Some of the contractor personnel supporting this Task
Order will require a security clearance level of up to Secret.  Written approval from the Government Contracting Officer is required prior to
subcontracting.

7.7.2.1.          Spaces: Up to Secret
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7.7.2.2.          Equipment: Up to Secret

7.7.2.3.          Documents: Up to Secret

7.8.  Security Education:  Cleared contractor personnel supporting this task order who are embedded in Government work spaces are required to
participate in the command’s security education program as outlined in the DD254 Attachment 1 to Section J.

7.9.   Information Assurance: Contractor personnel supporting this task order who require access to DoD Information Systems are required to receive and
complete initial IA orientation awareness training before being granted access to the system(s), and annual IA awareness training to retain access as
outlined in the DD254 Attachment 1 to Section J.

7.10. Operations Security (OPSEC) requirements: Performance under this contract requires the contractor to adhere to Operations Security (OPSEC)
requirements.   Explanation of these requirements is detailed in the Operations Security Guide for Defense Contractors included as ATTACHMENT 10
in Section J.  Under the Operations Security Guide for Defense Contractors, the vendor will be required to submit a Contractor developed OPSEC Plan
(CDRL A077).

7.11.                 Governmental Supervision of Contractor Employees

 

7.11.1.  The Government will not supervise or otherwise direct Contractor employees.  The Government will inspect Contractor performance in
accordance with the Quality Assurance Surveillance Plan and any other clauses included in the contract or Task Order.

7.12.                 Mandatory Training

7.12.1. The government requires on board contractors to participate in certain mandatory training requirements.  It is the responsibility of the contractor
to ensure that these training requirements are met and properly reported to the COR. Examples of mandatory training include, but are not limited to,
Personally Identifiable Information (PII), Information Assurance, Antiterrorism briefing, OPSEC, and Trafficking in Persons basic awareness training.  
These mandatory training requirements will be identified to the Contractor by the COR or Contracting Officer.

7.13.                 Safety

 7.13.1.  The Contractor shall comply with the latest applicable federal and state laws, regulations and management plans and requirements regarding
occupational safety and health. In the event that safety laws, regulations or requirements change during the term of the contract, the contractor is required
to comply as such laws come into effect. While working on government facilities the contractor shall follow all local regulations and guidance for
workplace safety.

 7.14.            Notification of Personnel Changes

 7.14.1.   The Contractor shall promptly notify the COR and Contracting Officer in 45 business days.,  prior to making any changes to key personnel
identified in section  7.15.  If replacing any personnel, the Contractor shall adhere to the following: when adding personnel, the new person’s
qualifications are equal to or better than the core capabilities for that specific labor category in the contract. Written confirmation by the Contractor to the
COR is required after an initial phone notification within 24-hours of any change to key personnel.  This includes, but is not limited to, name changes,
resignations, terminations, and reassignments (e.g., to another contract).

7.14.2.       With regard to key personnel, all Contractor notifications must provide the name and departure date for the incumbent leaving, a complete
resume for the proposed substitute, and any other pertinent information requested by the Contracting Officer, and required by the 5252.237-9106
Substitution of Personnel (SEP 1990) Clause.  The Government shall be provided the opportunity to review the proposed substitution regarding
qualifications, security matters or any other concerns, which could, in its opinion, affect performance under this task order. This provision does not, in
any way, abrogate the Contractor’s authority to hire or assign personnel as it sees fit, or its responsibility to fill positions with qualified personnel.

 7.14.3.       The Contractor shall notify the Contracting Officer and Information Systems Security Department of any change in access requirements for its
employees no later than 24-hours after any personnel change occurs.  This includes name changes, resignations, terminations, and transfers to other
Contractors.  The Contractor shall provide the following information: full name, social security number, effective date, and reason for change.

 7.15.    Key Personnel.   Key Personnel are required to be staffed by the contractor and require government approval for change or replacement.   Key
Personnel are identified as:

7.15.1. Logistics Analyst 4 - the program requires a minimum of 1 logistics analyst with the desired qualifications are a Bachelor’s degree or its
equivalent with 12 or more years of experience in logistics.  Note: .75 year experience = 1 year education.

7.15.2.  Program Manager 4 - the program requires a minimum of 1 logistics program manager with the desired qualifications are a Master’s degree or
its equivalent with 15 or more years of experience in logistics Note: .75 year experience = 1 year education.

8.     Organizational Conflict of Interest

8.1.  As part of this effort, DoN requires NAVSEALOGCEN to avoid Organizational Conflicts of Interest (OCIs), see Appendix C.
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9.     Non-Disclosure Agreement

9.1.  The Contractor shall sign one version of the Non-Disclosure Statement, Appendix D on behalf of the company, only if applicable, and shall also
ensure that all staff assigned to, including all subcontractors and consultants, or performing on this Task Order execute and adhere to the terms of the
non-disclosure statement, protecting the procurement sensitive information of the Government and the proprietary information of other contractors.
Assignment of staff who have not executed this statement or failure to adhere to this statement shall constitute default on the part of the Contractor.

10.  Confidentiality/Personal Service

10.1.            Confidentiality: Work on this Task Order may require some access to Privacy Act Information. Such access shall require adherence to the
Privacy Act, Title 5 of the U.S. Code, Section 552a and applicable agency rules and regulations. Contractor personnel shall not divulge or release data or
information developed or obtained in performance of this contract until made public by the Government, except to authorized Government personnel.
The Contractor shall not use, disclose, or reproduce proprietary data other than as required in the performance of this contract.

10.2.             Personal Service: The use of a SEAPORT-e Task Order to satisfy this requirement is in the best interest of the government, economic and other
factors considered, and this task order is not being used to procure personal services which are prohibited by FAR Part 37.104 titled Personal Services
Contract. The contractor is specifically prohibited from performing functions which are defined as inherently governmental functions (See FAR 7.503)
and require performance by Government employees in order to retain essential control and responsibility.

10.3.            In accordance with DFARS 211.106, there shall be a clear distinction between Government employees and service contractor employees.
Service contractor employees shall identify themselves as contractor personnel by introducing themselves or being introduced as contractor personnel
and displaying distinguishing badges or other visible identification for meetings with Government personnel. In addition, contractor personnel shall
appropriately identify themselves as contractor employees in telephone conversations and in formal and informal written correspondence.

11.  Special Considerations

11.1.            Paperless Contracting: All contractual documents (i.e. task orders and modifications) related to the instant procurement are considered to be
“issued” by the Government when copies are either deposited in the mail, transmitted by facsimile, or sent by other electronic commerce methods, such
as email. The Government’s acceptance of the Contractor’s proposal constitutes bilateral agreement to “issue” contractual documents as detailed herein.

12.  Period of Performance

12.1.       The period of performance shall be defined in Section F.  

13.  (Reserved)

 

APPENDIX A:  Table of Deliverables

NO. Title Frequency Due Date  Para Ref.  CDRL #

1
Integrated Logistics Support
Plan 

As Required  As Required  4.10 A001

2 Business Case Analysis  As Required As Required 4.10 A002

3 Performance Based Agreement As Required As Required 4.10 A003

4 As Built Configuration List  As Required  As Required  4.2.1 A004

5 Configuration Data List As Required  As Required 

4.2.1

A0054.2.2.1

4.2.2.2

6 Configuration Audit Plan  As Required  As Required  4.2.2.1  A006

7 Technical Report As Required As Required

4.2.2.3

A0074.2.3

4.6.5

8 Design Interface Strategy As Required As Required 4.30 A008

9
Sustainment Engineering
Strategy 

As Required As Required 4.40 A009

10 Supply Support Strategies  As Required  As Required  4.50 A010

11 Provisioning Data Review As Required  As Required  4.5.1 A011

12 Maintenance Plan As Required  As Required 
4.60

A012
4.6.1

13 Maintenance Analysis  As Required  As Required  4.6.2 A013

14 ESOH Review  As Required  As Required  4.6.3 A014

15 PMS Documentation As Required  As Required  4.6.4 A015

16 PHS & T Plan As Required  As Required  4.70 A016

17 Technical Data Plan As Required As Required 4.80 A017 

18 Technical Manual Review  As Required  As Required  4.90 A018

19 Illustrated Parts Breakdown  As Required As Required 4.10 A019
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20
Support and Test Equipment
Plan

As Required As Required 4.11 A020

21 Training Plan  As Required  As Required  4.12 A021

22 Manpower and Personnel Plan  As Required  As Required  4.13 A022

23
Human Systems Integration
Plan

As Required  As Required  4.13 A023

24 PESHE Review   As Required  As Required  4.13 A024

25 HAZMAT Management  Plan As Required  As Required  4.13 A025

26 Facilities Plan  As Required  As Required  4.14 A026

27 Computer and Software Plan As Required  As Required  4.15 A027

28 Draft Policy or Process As Required  As Required  4.16 A028

29 Logistics Assessments As Required  As Required  4.17 A029

30 Tradeoff Study As Required  As Required  4.18 A030

31
Earned Value Management
Plan

As Required  As Required  4.18 A031

32 Cost Estimate As Required  As Required  4.18 A032

33 Budget Review As Required  As Required  4.18 A033

34 Acquisition Plan As Required  As Required  4.18 A034

35 Market Research As Required  As Required  4.18 A035

36 Production Scheduling Plan  As Required  As Required  4.18 A036

37 Quality Assurance Plan As Required  As Required  4.18 A037

38 Briefing Package As Required  As Required  4.18 A038

39 Project Plan As Required  As Required  4.18 A039

40 Process Flowchart As Required  As Required  4.18 A040

41 Performance Metrics As Required  As Required  4.18 A041

42 Meeting Plans  As Required  As Required  4.18 A042

43 Meeting Reports  As Required  As Required  4.18 A043

44 Critical Path Analysis As Required  As Required  4.18 A044

45 Plan of Action and Milestones  As Required  As Required  4.18 A045

46
Total Ownership Cost
Reduction Plan

As Required  As Required  4.19 A046

47 Reliability Plan As Required  As Required  4.19 A047

48 Manning Estimate As Required  As Required  4.19 A048

49 Naval Training System Plan As Required  As Required  4.19 A049

50
Diminishing Manufacturing
Sources and Material
Shortages Plan 

As Required  As Required  4.19 A050

51 Systems Engineering Plan  As Required  As Required  4.20 A051

52
Systems Engineering
Management Plan 

As Required  As Required  4.20 A052

53
Systems Operational
Effectiveness Model

As Required  As Required  4.20 A053

54 Requirements Definition As Required  As Required  4.21 A054

55
Requirements Traceability
Analysis

As Required  As Required  4.21 A055

56
Independent Design Review
Report

As Required  As Required  4.22 A056

57 Special Study Report As Required  As Required  4.23 A057

58 Risk Analysis  As Required As Required 4.24 A058

59 Risk Mitigation Plan As Required  As Required  4.24 A059

60
Level 1 SS Technical Data
Package Review

As Required As Required 4.25 A060

61 Logistics Data Analysis  As Required  As Required  4.25 A061

62
Test and Evaluation Master
Plan Review

As Required  As Required  4.26 A062

63
Engineering Development
Model Evaluation 

As Required  As Required  4.26 A063

64
Engineering Change Proposal
Review

As Required  As Required  4.26 A064

65 Test Plan Review   As Required  As Required  4.26 A065

66 Test Results Review  As Required  As Required  4.26 A066

67 Production Readiness Review As Required  As Required  4.27 A067 

68
Engineering and Production
Analysis 

As Required As Required 4.27 A068

69 Production Management Plans As Required As Required 4.27 A069

70
Quality Management System
Manual

 
20 Days after
Award

5.10 A070
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Standard Performance Objective Performance
Standard

Acceptable Quality Level (AQL) Monitoring Method Incentive

1. Cost (a) Vendor shall demonstrate Cost
Control For Non-Firm Fixed Price
Orders. Cost deviations from quotation
are explained to the satisfaction of the
Government.

(a) Vendor monthly
progress report
addresses any cost
deviations for the
period.

(a) Any cost deviation details are
delivered to the Government POC for
the Contract 92% of the time with the
monthly progress report for the
period. Vendor shall justify cost
deviations to the satisfaction of the
Government POC for the Contract
100% of the time.

(a) 100% review of
vendor monthly
progress reports.

Positive
performance
evaluation/
Negative
performance
evaluation

(b) Vendors invoices shall be timely,
accurate, and complete.

(b)  Accurate and
complete invoices are
submitted in
accordance with the
terms of the contract.

(b)  Vendor shall submit 92% of all
invoices in a timely manner, free of
errors, and provide complete
information without rework.

(b) 100% review of
vendor invoices.

Positive
performance
evaluation/
Negative
performance
evaluation

 
2.  Schedule (a)Vendor shall demonstrate schedule

control through progress towards
completion on a project level basis.

(a) Progress
Demonstrated

(a) Vendor monthly reports clearly
demonstrate project progress 92% of
the time.

(a) 100% review of
vendor monthly
progress reports.

Positive
performance
evaluation/
Negative
performance
evaluation

 
(b) Vendor shall submit
deliverables/CDRLs by the required
due date.

(b) On-Time Delivery (b) Vendor shall submit 95% of all
contract deliverables in accordance
with the contract schedule. 

(b) 100% review of
vendor deliverable
receipt dates against
due dates.

Positive
performance
evaluation/
Negative
performance
evaluation

 
3.
Quality

(a) Vendor deliverables/CDRLs are
submitted in accordance with the terms
of the contract and are of an acceptable
quality level.

(a) Vendor
Deliverables are rated
Satisfactory.

(a) The average of all vendor
deliverable ratings is satisfactory, with
no more than 2 “final” unsatisfactory
deliverable ratings per year.

(a) 100% review and
rating of vendor
deliverables.

Positive
performance
evaluation/
Negative

71 Management Plan  
45 Days after
Award

5.12 A071

72
Task Order level Monthly
Report

Monthly

45 days after
issuance of task

order and by 15TH

of each month
thereafter for the
previous month

6.10 A072

73
Task Order Monthly 
Expenditure Report

Monthly

45 days after
issuance of task

order and by 15TH

of each month
thereafter for the
previous month

6.20 A073

74 TI level Monthly Report Monthly

30 days after
issuance of TI and

by 15TH of each
month thereafter
for the previous
month

6.30 A074

75
TI Monthly  Expenditure
Report

Monthly

30 days after
issuance of IT and

by 15TH of each
month thereafter
for the previous
month

6.40 A075

76 Quality Assurance Plan  
20 Days after
Award

5.11 A076

77
Contractor developed OPSEC
Plan

As Required
15 Days after
Award

7.10 A077

APPENDIX B:  PERFORMANCE BASED MATRIX
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performance
evaluation

 

(b) Monthly Progress Reports
adequately detail any significant
discussions/issues related to
performance.

(b) Progress Reports
address significant
issues identified.

(b) Monthly Reports address
performance issues 100% of the time.

(a) 100% Review of
progress reports.

Positive
performance
evaluation/
Negative
performance
evaluation

4. Business
Relations

(a) Vendor is responsive to all
Government phone calls and emails
related to significant matters (Cost,
Schedule, and Performance).

(a) Vendor responds to
Government requests
within 2 business days.

(a) Vendor responds to all requests
within 2 business days 95% of the
time.

(a) Tracking, logging,
and review of vendor
response to requests.

Positive
performance
evaluation/
Negative
performance
evaluation

 
(b)  Vendor advises Government of
vulnerability to fraud or active fraud.
For contracts valued at $5M or more,
the vendor must also comply with the
requirements of FAR 52.203-13
(Contractor Code of Business Ethics
and Conduct (APR 2010))

(b) Vendor advises
Government of
vulnerability to fraud
or active fraud within
15 days of
identification.

(b) Vendor advises Government 100%
of the time within 15 days of
identification of fraud.

(b) Review of vendor
fraud reports

Positive
performance
evaluation/
Negative
performance
evaluation

5. Key Personnel
(KP)
Management

(a) Vendor advises Government
promptly when KP will require
replacement.

(a) Vendor notifies
Government within 30
business days when KP

replacement is
required.
 

(a) Vendor advises Government of KP
replacement requirements within 30
business days 95% of the time.

(a) Review of requests
for KP replacement

Positive
performance
evaluation/
Negative
performance
evaluation

 
(b) Vendor replaces KP with personnel
that meet contract requirements.

(b) KP replacements
are qualified for
position

(b) Vendor submits resumes for KP
replacements 100% of the time.

(b) Review of resumes Positive
performance
evaluation/
Negative
performance
evaluation

 
(c) Vendor replaces KP within 30
business days or as negotiated with
Government.

(c) KP are replaced
within 30 days

(c) KP are replaced within 30 business
days or as negotiated 100% of the
time.

(c) Comparison of
notification date to
replacement date.

Positive
performance
evaluation/
Negative
performance
evaluation

(d) Vendor notifies Government
promptly of any actual or potential
Labor Disputes that may affect
performance.

(d) Labor Disputes are
reported within 7 days
of identification.

(d) Labor Disputes are reported 100%
of the time.

(d) Review of
contractor notification
of Labor Disputes.

Positive
performance
evaluation/
Negative
performance
evaluation

6. Utilization of
Small Business
(Applies only when
Small Business
Subcontracting Plan
is required)

(a) Vendor small business subcontract
reporting is timely, accurate, and
complete.

(a)  Accurate and
complete reports are
submitted in
accordance with the
terms of the contract.

(a) Vendor shall submit 92% of all
Small Business Subcontract Reports
in a timely manner, free of errors, and
provide complete information without
rework.

100% review of
Subcontract Reports.

Positive
performance
evaluation/
Negative
performance
evaluation

(b) Vendor meets all required
subcontracting goals.

(b)Subcontracting
reports clearly address
contract subcontracting
goals.

(b) Vendor meets the requirements of
the contract subcontracting goals
100% of the time.

100% review of
Subcontract Reports.

Positive
performance
evaluation/
Negative
performance
evaluation
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APPENDIX C: Organizational Conflict of Interest

(a)  "Organizational Conflict of Interest" means that because of other activities or relationships with other persons, a person is unable or potentially
unable to render impartial assistance or advice to the Government, or the person's objectivity in performing the contract work is or might be otherwise
impaired, or a person has an unfair competitive advantage.  "Person" as used herein includes Corporations, Partnerships, Joint Ventures, and other
business enterprises.

(b)  The Contractor warrants that to the best of its knowledge and belief, and except as otherwise set forth in the contract, the Contractor does not have
any organizational conflict of interest(s) as defined in paragraph (a).

(c)  It is recognized that the effort to be performed by the Contractor under this contract may create a potential organizational conflict of interest on the
instant contract or on a future acquisition.  In order to avoid this potential conflict of interest, and at the same time to avoid prejudicing the best interest
of the Government, the right of the Contractor to participate in future procurement of equipment and/or services that are the subject of any work under
this contract shall be limited as described below in accordance with the requirements of FAR 9.5.

(d)  (1)  The Contractor agrees that it shall not release, disclose, or use in any way that would permit or result in disclosure to any party outside the
Government any information provided to the Contractor by the Government during or as a result of performance of this contract.  Such information
includes, but is not limited to, information submitted to the Government on a confidential basis by other persons.  Further, the prohibition against release
of Government provided information extends to cover such information whether or not in its original form, e.g., where the information has been included
in Contractor generated work or where it is discernible from materials incorporating or based upon such information.  This prohibition shall not expire
after a given period of time.
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(2)  The Contractor agrees that it shall not release, disclose, or use in any way that would permit or result in disclosure to any party outside the
Government any information generated or derived during or as a result of performance of this contract.  This prohibition shall expire after a period of
three years after completion of performance of this contract.

(3)  The prohibitions contained in subparagraphs (d)(1) and (d)(2) shall apply with equal force to any affiliate of the Contractor, any subcontractor,
consultant, or employee of the Contractor, any joint venture involving the Contractor, any entity into or with which it may merge or affiliate, or any
successor or assign of the Contractor.  The terms of paragraph (f) of this Special Contract Requirement relating to notification shall apply to any release
of information in contravention of this paragraph (d).

(e)  The Contractor further agrees that, during the performance of this contract and for a period of three years after completion of performance of this
contract, the Contractor, any affiliate of the Contractor, any subcontractor, consultant, or employee of the Contractor, any joint venture involving the
Contractor, any entity into or with which it may subsequently merge or affiliate, or any other successor or assign of the Contractor, shall not furnish to
the United States Government, either as a prime contractor or as a subcontractor, or as a consultant to a prime contractor or subcontractor, any system,
component or services  which is the subject of the work to be performed under this contract.  This exclusion does not apply to any re-competition for
those systems, components or services furnished pursuant to this contract.  As provided in FAR 9.505-2, if the Government procures the system,
component, or services on the basis of work statements growing out of the effort performed under this contract, from a source other than the contractor,
subcontractor, affiliate, or assign of either, during the course of performance of this contract or before the three year period following completion of this
contract has lapsed, the Contractor may, with the authorization of the cognizant Contracting Officer, participate in a subsequent procurement for the
same system, component, or service.  In other words, the Contractor may be authorized to compete for procurement(s) for systems, components or
services subsequent to an intervening procurement.

(f)  The Contractor agrees that, if after award, it discovers an actual or potential organizational conflict of interest, it shall make immediate and full
disclosure in writing to the Contracting Officer.  The notification shall include a description of the actual or potential organizational conflict of interest, a
description of the action which the Contractor has taken or proposes to take to avoid, mitigate, or neutralize the conflict, and any other relevant
information that would assist the Contracting Officer in making a determination on this matter.  Notwithstanding this notification, the Government may
terminate the contract for the convenience of the Government if determined to be in the best interest of the Government.

(g)  Notwithstanding paragraph (f) above, if the Contractor was aware, or should have been aware, of an organizational conflict of interest prior to the
award of this contract or becomes, or should become, aware of an organizational conflict of interest after award of this contract and does not make an
immediate and full disclosure in writing to the Contracting Officer, the Government may terminate this contract for default.

(h)  If the Contractor takes any action prohibited by this requirement or fails to take action required by this requirement, the Government may terminate
this contract for default.

(i)  The Contracting Officer's decision as to the existence or nonexistence of an actual or potential organizational conflict of interest shall be final.

(j)  Nothing in this requirement is intended to prohibit or preclude the Contractor from marketing or selling to the United States Government its product
lines in existence on the effective date of this contract; nor, shall this requirement preclude the Contractor from participating in any research and
development or delivering any design development model or prototype of any such equipment.  Additionally, sale of catalog or standard commercial
items are exempt from this requirement.

(k)  The Contractor shall promptly notify the Contracting Officer, in writing, if it has been tasked to evaluate or advise the Government concerning its
own products or activities or those of a competitor in order to ensure proper safeguards exist to guarantee objectivity and to protect the Government's
interest.

(l)  The Contractor shall include this requirement in subcontracts of any tier which involve access to information or situations/conditions covered by the
preceding paragraphs, substituting "subcontractor" for "contractor" where appropriate.

(m)  The rights and remedies described herein shall not be exclusive and are in addition to other rights and remedies provided by law or elsewhere
included in this contract.

(n)  Compliance with this requirement is a material requirement of this contract.
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APPENDIX D : Non-Disclosure Agreement

Non-Disclosure Agreement for Contractor Employees and Subcontractors

I, ____________________, am an employee of or a subcontractor to                                          , a contractor acting under contract to the    Naval Sea
Logistics Center    under Prime Contract No. ______, through Task Order  ____________.  I understand that in the performance of this task, I may have
access to sensitive or proprietary business, technical, financial, and/or source selection information belonging to the Government or other contractors. 
Proprietary information includes, but is not limited to, cost/ pricing data, Government spend plan data, contractor technical proposal data, independent
government cost estimates, negotiation strategies and contractor data presented in negotiations, contracting plans and statements of work. I agree not to
discuss, divulge, or disclose any such information or data to any person or entity except those persons directly concerned with the performance of this
delivery order. I have been advised that the unauthorized disclosure, use or negligent handling of the information by me could cause irreparable injury to
the owner of the information.  The injury could be source sensitive procurement information of the government or proprietary/trade secret information of
another company.

I understand that the United States Government may seek any remedy available to it to enforce this Agreement, including, but not limited to, application
for a court order prohibiting disclosure of information in breach of this agreement.  Court costs and reasonable attorney fees incurred by the United
States Government may be assessed against me if I lose such action. I understand that another company might file a separate claim against me if I have
misused its proprietary information.

In the event that I seek other employment, I will reveal to any prospective employer the continuing obligation in this agreement prior to accepting any
employment offer.

The obligations imposed herein do not extend to information/data which:

a)    is in the public domain at the time of receipt or it came into the public domain thereafter through no act of mine;

b)    is disclosed with the prior written approval of the NAVSEALOGCEN designated Contracting Officer;

c)     is demonstrated to have been developed by                                                                    , or me independently of disclosures made hereunder;

d)    is disclosed pursuant to court order, after notification to the NAVSEALOGCEN designated Contracting Officer;

e)     is disclosed inadvertently despite the exercise of the same reasonable degree of care a party normally uses to protect its own proprietary
information.

I have read this agreement carefully and my questions, if any, have been answered to my satisfaction.

                                                                                                                                            
(Printed Name of Employee or Subcontractor)                     Date

                                                                                                                                            
(Signature)                                                                            Organization

                                                                                                                                                                   

(Witness Signature)                                                              Date
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Section D - Packaging and Marking

All clauses incorporated by reference and full text in the Basic IDIQ Contract apply to this Solicitation/Task Order,
as applicable, in addition to those added here.

Packaging and Marking shall be in accordance with Section D of the IDIQ contract.

HQ D-1-0001 DATA PACKAGING LANGUAGE

 Data to be delivered by Integrated Digital Environment (IDE) or other electronic media shall be as specified in the
contract. 

All unclassified data to be shipped shall be prepared for shipment in accordance with best commercial practice. 

Classified reports, data, and documentation shall be prepared for shipment in accordance with National Industrial
Security Program Operating Manual (NISPOM), DOD 5220.22-M dated 28 February 2006 with Change 1 dated 28
March 2013.

                                                                  (End of Text)

HQ D-2-0008 MARKING OF REPORTS (NAVSEA) (SEP 1990)

All reports delivered by the Contractor to the Government under this contract shall prominently show on the cover of
the report:

(1) name and business address of the Contractor

(2) contract number

(3) contract dollar amount

(4) whether the contract was competitively or non-competitively awarded

(5) sponsor:

Steven Case

Naval Sea Logistics Center

Mechanicsburg, PA 17050

(End of Text)

rwestfall
Highlight
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Section E - Inspection and Acceptance

All clauses incorporated by reference and full text in the Basic IDIQ Contract apply to this Solicitation/Task Order,
as applicable, in addition to those added here.

 

Inspection and Acceptance shall be in accordance with Section E of the IDIQ contract.

 HQ E-1-0001 INSPECTION AND ACCEPTANCE LANGUAGE FOR DATA

Inspection and acceptance of all data shall be as specified on the attached Contract Data Requirements List(s), DD
Form 1423.

(End of Text)

QUALITY CONTROL

1.0 QUALITY CONTROL

The Contractor is solely responsible for the quality of services provided. The Contractor is also liable for Contractor
employee negligence, and any fraud, waste or abuse. As part of Program Management, the Contractor shall utilize a
Quality Control Program to ensure that services are completed in accordance with acceptable principles of internal
control, and meet specified, acceptable levels of quality. The operation of the Quality Control Program must be
documented, maintained, and made available to the Contracting Officer’s Representative (COR) upon request. At a
minimum, the Contractor’s Quality Control Program shall include an internal quality control and inspection system
for required services. The job titles and organizational positions of the individuals who will conduct the inspections
must be specified. There shall be a method to identify deficiencies in services that may occur and procedures to
correct any deficiency in services that may occur. There shall be a file of information regarding inspections and other
quality and internal control actions that documents the purpose of the inspection, the results of the inspection and any
corrective action taken as a result of the inspection. Upon request, this file shall be made available to the
Government during the period of performance.

2.0 QUALITY ASSURANCE

The Government will monitor the Contractor's performance. The Government reserves the right to review services to
be provided, including those developed or performed at the Contractor's facilities, to determine conformance with
performance and technical requirements. Government quality assurance will be conducted on behalf of the
Contracting Officer. The COR will be appointed to coordinate the overall quality assurance of technical compliance.
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Section F - Deliveries or Performance

All clauses incorporated by reference and full text in the Basic IDIQ Contract apply to this Solicitation/Task Order,
as applicable, in addition to those added here.

 

Services to be performed hereunder will be provided at the contractor’s facility, unless otherwise stated in Section C
(PWS), paragraph 7.1.

CLAUSES INCORPORATED BY FULL TEXT:

HQ F-2-0003 DATA DELIVERY LANGUAGE FOR SERVICES ONLY PROCUREMENTS (NO DATE)

All data to be furnished under this contract shall be delivered prepaid to the destination(s) and at the time(s) specified
on the Contract Data Requirements List(s), DD Form 1423.

The Period of Performance of the following Firm items are as follows:

7000   06/16/2016 - 06/15/2017

7001   09/13/2016 - 06/15/2017

7100   06/16/2017 - 06/15/2018

7101   06/16/2017 - 06/15/2018

7102   06/16/2017 - 06/15/2018

7103   04/16/2018 - 06/15/2018

7105   05/03/2018 - 06/15/2018

7200   06/16/2018 - 06/15/2019

7201   06/16/2018 - 06/15/2019

7202   06/16/2018 - 06/15/2019

7203   06/16/2018 - 06/15/2019

7204   06/16/2018 - 06/15/2019

7205   08/03/2018 - 06/15/2019

7206   01/22/2019 - 06/15/2019

7207   01/22/2019 - 06/15/2019

7208   01/22/2019 - 06/15/2019

7209   02/07/2019 - 06/15/2019

7210   04/12/2019 - 06/15/2019

7300   06/16/2019 - 12/15/2019

7301   06/16/2019 - 12/15/2019

7302   06/16/2019 - 12/15/2019
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7303   06/16/2019 - 12/15/2019

7304   06/16/2019 - 12/15/2019

7305   06/16/2019 - 12/15/2019

7306   06/16/2019 - 12/15/2019

7307   06/16/2019 - 12/15/2019

7308   08/01/2019 - 12/15/2019

7309   09/26/2019 - 12/15/2019

7310   11/13/2019 - 12/15/2019

7399   08/01/2019 - 12/15/2019

7400   12/16/2019 - 12/15/2020

7401   12/16/2019 - 08/23/2020

7402   03/10/2020 - 09/18/2020

7403   12/16/2019 - 09/18/2020

7404   12/16/2019 - 12/15/2020

7406   12/16/2019 - 08/20/2020

7407   03/10/2020 - 09/18/2020

7408   12/17/2019 - 08/15/2020

7409   12/16/2019 - 11/11/2020

7410   12/17/2019 - 08/26/2020

7411   05/01/2020 - 09/18/2020

7412   05/22/2020 - 08/30/2020

7413   07/31/2020 - 08/23/2020

7414   08/19/2020 - 09/18/2020

7415   08/19/2020 - 09/18/2020

7416   08/19/2020 - 09/18/2020

7417   10/02/2020 - 12/15/2020

9000   06/16/2016 - 06/15/2017

9100   06/16/2017 - 06/15/2018

9200   06/16/2018 - 06/15/2019

9201   06/16/2018 - 06/15/2019

9203   06/16/2018 - 06/15/2019

9204   08/03/2018 - 06/15/2019

9205   03/04/2019 - 06/15/2019

9209   02/07/2019 - 06/15/2019

9300   06/16/2019 - 12/15/2019

9301   06/16/2019 - 12/15/2019

9305   06/16/2019 - 12/15/2019

9310   11/13/2019 - 12/15/2019

9399   08/01/2019 - 12/15/2019

9400   12/16/2019 - 12/15/2020

9401   12/16/2019 - 09/18/2020
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Section G - Contract Administration Data

All clauses incorporated by reference and full text in the Basic IDIQ Contract apply to this Solicitation/Task Order, as applicable, in
addition to those added here.

Task Order Administration shall be in accordance with the basic contract and the following.

HQ G-2-0002  CONTRACT ADMINISTRATION DATA (NO DATE)

Enter below the address (street and number, city, county, state and zip code) of the Contractor's facility which will administer the
contract if such address is different from the address shown on the SF 26 or SF 33, as applicable.

 

 

 

(End of Text) 

HQ G-2-0003  CONTRACTING OFFICER’S REPRESENTATIVE (NO DATE)

CONTRACTING OFFICER’S REPRESENTATIVE: 

 

 

           

 

 

 

   

The Contractor shall forward a copy of all invoices to the Contracting Officer's Representative. 

(End of Text)

HQ G-2-0004 PURCHASING OFFICE REPRESENTATIVE (NO DATE)
   
PURCHASING OFFICE

REPRESENTATIVE:

PROCUREMENT CONTRACTING
OFFICER
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CONTRACT SPECIALIST

 

 

252.232-7006 WIDE AREA WORKFLOW PAYMENT INSTRUCTIONS (MAY 2013)

 

(a) Definitions. As used in this clause—

“Department of Defense Activity Address Code (DoDAAC)” is a six position code that uniquely identifies a unit, activity, or
organization.

“Document type” means the type of payment request or receiving report available for creation in Wide Area WorkFlow (WAWF).

“Local processing office (LPO)” is the office responsible for payment certification when payment certification is done external to
the entitlement system.

(b) Electronic invoicing. The WAWF system is the method to electronically process vendor payment requests and receiving reports,
as authorized by DFARS 252.232-7003, Electronic Submission of Payment Requests and Receiving Reports.

(c) WAWF access. To access WAWF, the Contractor shall—

(1) Have a designated electronic business point of contact in the System for Award Management at https://www.acquisition.gov
and

(2) Be registered to use WAWF at https://wawf.eb.mil/ following the step-by-step procedures for self-registration available at this
web site

(d) WAWF training. The Contractor should follow the training instructions of the WAWF Web-Based Training Course and use the
Practice Training Site before submitting payment requests through WAWF. Both can be accessed by selecting the “Web Based
Training” link on the WAWF home page at https://wawf.eb.mil/

(e) WAWF methods of document submission. Document submissions may be via web entry, Electronic Data Interchange, or File
Transfer Protocol.

(f) WAWF payment instructions. The Contractor must use the following information when submitting payment requests and
receiving reports in WAWF for this contract/order:

(1) Document type. The Contractor shall use the following document type(s).

COST VOUCHER 

(2) Inspection/acceptance location. The Contractor shall select the following inspection/acceptance location(s) in WAWF, as
specified by the contracting officer.

DESTINATION / DESTINATION

(3) Document routing. The Contractor shall use the information in the Routing Data Table below only to fill in applicable fields in
WAWF when creating payment requests and receiving reports in the system.

Routing Data Table*
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--------------------------------------------------------------------------------------------

Field Name in WAWF                                   Data to be entered in WAWF

--------------------------------------------------------------------------------------------

Pay Official DoDAAC                                   

Issue By DoDAAC                                         

Admin DoDAAC                                            

Inspect By DoDAAC                                      

Ship To Code                                                  

Ship From Code                                              

Mark For Code                                                

Service Approver (DoDAAC)                        

Service Acceptor (DoDAAC)                         

Accept at Other DoDAAC                              

LPO DoDAAC                                                

DCAA Auditor DoDAAC                               1

Other DoDAAC(s)                                          

--------------------------------------------------------------------------------------------

(4) Payment request and supporting documentation. The Contractor shall ensure a payment request includes appropriate contract
line item and subline item descriptions of the work performed or supplies delivered, unit price/cost per unit, fee (if applicable), and
all relevant back-up documentation, as defined in DFARS Appendix F, (e.g. timesheets) in support of each payment request.

(5) WAWF email notifications. The Contractor shall enter the e-mail address identified below in the “Send Additional Email
Notifications” field of WAWF once a document is submitted in the system.

(g) WAWF point of contact.

(1) The Contractor may obtain clarification regarding invoicing in WAWF from the following contracting activity’s WAWF point of
contact.

- Keyport VendorPay Group at 

(2) For technical WAWF help, contact the WAWF helpdesk at 

 

HQ G-2-0009 - SUPPLEMENTAL INSTRUCTIONS REGARDING ELECTRONIC INVOICING (NAVSEA) (APR 2015)

 

(a)  For other than firm fixed priced contract line item numbers (CLINs), the Contractor agrees to segregate costs incurred under
this contract/task order (TO), as applicable, at the lowest level of performance, either at the technical instruction (TI), sub line item
number (SLIN), or contract line item number (CLIN) level, rather than on a total contract/TO basis, and to submit invoices
reflecting costs incurred at that level.  Supporting documentation in Wide Area Workflow (WAWF) for invoices shall include
summaries of work charged during the period covered as well as overall cumulative summaries by individual labor categories,
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rates, and hours (both straight time and overtime) invoiced; as well as, a cost breakdown of other direct costs (ODCs), materials,
and travel, by TI, SLIN, or CLIN level.  For other than firm fixed price subcontractors, subcontractors are also required to provide
labor categories, rates, and hours (both straight time and overtime) invoiced; as well as, a cost breakdown of ODCs, materials, and
travel invoiced.  Supporting documentation may be encrypted before submission to the prime contractor for WAWF invoice
submittal.  Subcontractors may email encryption code information directly to the Contracting Officer (CO) and Contracting Officer
Representative (COR).  Should the subcontractor lack encryption capability, the subcontractor may also email detailed supporting
cost information directly to the CO and COR; or other method as agreed to by the CO.

(b)  Contractors submitting payment requests and receiving reports to WAWF using either Electronic Data Interchange (EDI) or
Secure File Transfer Protocol (SFTP) shall separately send an email notification to the COR and CO on the same date they submit
the invoice in WAWF.  No payments shall be due if the contractor does not provide the COR and CO email notification as required
herein.
 
252.204-0002 Line Item Specific: Sequential ACRN Order. (SEP 2009)
The payment office shall make payment in sequential ACRN order within the line item, exhausting all funds in the previous ACRN
before paying from the next ACRN using the following sequential order: Alpha/Alpha; Alpha/numeric; numeric/alpha; and
numeric/numeric.
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Section H - Special Contract Requirements

All clauses incorporated by reference and full text in the Basic IDIQ Contract apply to this Solicitation/Task Order, as applicable, in
addition to those added here.

 

NOTES:

1.0 PRIOR WRITTEN PERMISSION REQUIRED TO SUBCONTRACT
 
In accordance with the basic contract clause 52.244-2 Subcontracts, none of the services required by this task order shall be
subcontracted to or performed by persons other than the contractor, the contractor's employees, or those subcontractors (as listed
below) which were proposed and approved in the initial offer, without the prior written approval of the Contracting Officer.
 

 
 

2.0 KEY PERSONNEL
 
The following billets shall be considered key personnel. The contractor shall notify the Government of any changes regarding
authority, responsibility, or key personnel changes made by the contractor during the period of performance in accordance with
paragraph H-7, Substitution of Team Members and Substitution of Personnel, of the basic contract:
 
Position Name / Key Personnel

 

CLAUSES INCORPORATED BY REFERENCE:

252.227-7013 - Rights in Technical Data--Noncommercial Items (Feb 2014)

252.227-7014 - Rights in Noncommercial Computer Software and Noncommercial Computer Software Documentation (Feb 2014)

CLAUSES INCORPORATED BY FULL TEXT:

5252.202-9101 ADDITIONAL DEFINITIONS (MAY 1993)

As used throughout this Task Order, the following terms shall have the meanings set forth below:

(a) DEPARTMENT - means the Department of the Navy.

(b) REFERENCES TO THE FEDERAL ACQUISITION REGULATION (FAR) - All references to the FAR in this contract shall
be deemed to also reference the appropriate sections of the Defense FAR Supplement (DFARS), unless clearly indicated otherwise.

(c) REFERENCES TO ARMED SERVICES PROCUREMENT REGULATION OR DEFENSE ACQUISITION REGULATION -
All references in this document to either the Armed Services Procurement Regulation (ASPR) or the Defense Acquisition
Regulation (DAR) shall be deemed to be references to the appropriate sections of the FAR/DFARS. 

(End of clause)
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5252.216-9122 LEVEL OF EFFORT – ALTERNATE I (MAY 2010)
 
(a) The Contractor agrees to provide the total level of effort specified in the next sentence in performance of the work
described in Sections B and C of this contract. The total level of effort for the performance of this contract shall be 
total man-hours of direct labor, including subcontractor direct labor for those subcontractors specifically identified in the
Contractor's proposal as having hours included in the proposed level of effort.
 
(b) Of the total man-hours of direct labor set forth above, it is estimated that  man-hours are uncompensated effort.
Uncompensated effort is defined as hours provided by personnel in excess of 40 hours per week without additional
compensation for such excess work. All other effort is defined as compensated effort. If no effort is indicated in the first
sentence of this paragraph, uncompensated effort performed by the Contractor shall not be counted in fulfillment of the
level of effort obligations under this contract.
 
(c) Effort performed in fulfilling the total level of effort obligations specified above shall only include effort performed in
direct support of this contract and shall not include time and effort expended on such things as (local travel to and from an
employee's usual work location), uncompensated effort while on travel status, truncated lunch periods, work (actual or
inferred) at an employee's residence or other non-work locations (except as provided in paragraph (i) below), or other time
and effort which does not have a specific and direct contribution to the tasks described in Sections B and C.
 
(d) The level of effort for this contract shall be expended at an average rate of approximately  hours per week. It is
understood and agreed that the rate of man-hours per month may fluctuate in pursuit of the technical objective, provided
such fluctuation does not result in the use of the total man-hours of effort prior to the expiration of the term hereof, except
as provided in the following paragraph.
 
(e) If, during the term hereof, the Contractor finds it necessary to accelerate the expenditure of direct labor to such an
extent that the total man-hours of effort specified above would be used prior to the expiration of the term, the Contractor
shall notify the Contracting Officer in writing setting forth the acceleration required, the probable benefits which would
result, and an offer to undertake the acceleration at no increase in the estimated cost or fee together with an offer, setting
forth a proposed level of effort, cost breakdown, and proposed fee, for continuation of the work until expiration of the term
hereof. The offer shall provide that the work proposed will be subject to the terms and conditions of this contract and any
additions or changes required by then current law, regulations, or directives, and that the offer, with a written notice of
acceptance by the Contracting Officer, shall constitute a binding contract. The Contractor shall not accelerate any effort
until receipt of such written approval by the Contracting Officer. Any agreement to accelerate will be formalized by
contract modification.
 
(f) The Contracting Officer may, by written order, direct the Contractor to accelerate the expenditure of direct labor such
that the total man-hours of effort specified in paragraph (a) above would be used prior to the expiration of the term. This
order shall specify the acceleration required and the resulting revised term. The Contractor shall acknowledge this order
within five days of receipt.
 
(g) The Contractor shall provide and maintain an accounting system, acceptable to the Administrative Contracting Officer
and the Defense Contract Audit Agency (DCAA), which collects costs incurred and effort (compensated and
uncompensated, if any) provided in fulfillment of the level of effort obligations of this contract. The Contractor shall
indicate on each invoice the total level of effort claimed during the period covered by the invoice, separately identifying
compensated effort and uncompensated effort, if any.
 
(h) Within 45 days after completion of the work under each separately identified period of performance hereunder, the
Contractor shall submit the following information in writing to the Contracting Officer with copies to the cognizant
Contract Administration Office and to the DCAA office to which vouchers are submitted: (1) the total number of
man-hours of direct labor expended during the applicable period; (2) a breakdown of this total showing the number of
man-hours expended in each direct labor classification and associated direct and indirect costs; (3) a breakdown of other
costs incurred; and (4) the Contractor's estimate of the total allowable cost incurred under the contract for the period.
Within 45 days after completion of the work under the contract, the Contractor shall submit, in addition, in the case of a
cost underrun; (5) the amount by which the estimated cost of this contract may be reduced to recover excess funds. All
submissions shall include subcontractor information.
 
(i) Unless the Contracting Officer determines that alternative worksite arrangements are detrimental to contract
performance, the Contractor may perform up to 10% of the hours at an alternative worksite, provided the Contractor has
a company-approved alternative worksite plan. The primary worksite is the traditional "main office" worksite. An
alternative worksite means an employee’s residence or a telecommuting center. A telecommuting center is a geographically
convenient office setting as an alternative to an employee’s main office. The Government reserves the right to review the
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Contractor’s alternative worksite plan. In the event performance becomes unacceptable, the Contractor will be prohibited
from counting the hours performed at the alternative worksite in fulfilling the total level of effort obligations of the
contract. Regardless of work location, all contract terms and conditions, including security requirements and labor laws,
remain in effect. The Government shall not incur any additional cost nor provide additional equipment for contract
performance as a result of the Contractor’s election to implement an alternative worksite plan.
 
(j) Notwithstanding any of the provisions in the above paragraphs and subject to the LIMITATION OF FUNDS or
LIMITATION OF COST clauses, as applicable, the period of performance may be extended and the estimated cost may be
increased in order to permit the Contractor to provide all of the man-hours listed in paragraph (a) above. The contractor
shall continue to be paid fee for each man-hour performed in accordance with the terms of the contract.

 

5252.227-9101  TRANSMISSION ABROAD OF EQUIPMENT OR TECHNICAL DATA RELATING TO THE NUCLEAR
PROPULSION OF NAVAL SHIPS (APR 2015)
(a)  The supplies specified to be delivered under this contract relate to the nuclear propulsion of naval ships.

(b)  Equipment and technical data defined as Naval Nuclear Propulsion information (NNPI) under OPNAVINST N9210.3 of 7 June
2010 shall not be disclosed to foreign nationals.

(c)  For other than equipment and technical data defined as NNPI in paragraph (b) above, except with the prior written consent of the
Contracting Officer, or his designated representative, the Contractor shall not, at any time during or after the performance of this
contract, transmit or authorize the transmittal of any equipment or technical data, as defined in paragraph (d) below, (1) outside the
United States, or (2) irrespective of location, (i) to any foreign national, not working on this contract or any subcontract hereunder (ii) to
any foreign organization (including foreign subsidiaries and affiliates of the Contractor), (iii) to any foreign Government, or (iv) to any
international organization.

(d)  As used in this requirement, the following terms shall have the following definitions:

      (1)  "United States" means the States, the District of Columbia, Puerto Rico, American Samoa, the Virgin Islands, Guam, and any
areas subject to the complete sovereignty of the United States;

       (2)  "equipment" means all supplies of the kind specified to be delivered under this contract, all component parts thereof, and all
models of such supplies and component parts; but "equipment" does not include standard commercial supplies and component parts,
and models thereof;

       (3)  "technical data" means all professional, scientific, or technical information and data produced or prepared for the performance
of this contract, or on or for the operation, maintenance, evaluation, or testing of any contract item, whether or not the information and
data were specified to be delivered under this contract including, without limitation, all writings, sound recordings, pictorial
reproductions, and drawings or other graphical representations; but "technical data" does not include such information and data on
standard commercial supplies and component parts to the extent that the information and data do not relate to the use, operation,
maintenance, evaluation and testing of such supplies and component parts in or in connection with any item, or component parts
thereof, specified to be delivered under this contract.

(e)  The Contractor agrees to insert in all subcontracts under this contract provisions which shall conform substantially to the language
of this requirement, including this paragraph (e).

(f)  Notwithstanding any other provisions of this requirement, this requirement shall not apply (1) where the transmittal or authorization
for the transmittal of equipment or technical data is to be made pursuant to a contract or agreement to which the United States is a party;
and (2) where the transmittal is to be of equipment or technical data which the Contracting Officer, or his designated representative, has
declared in writing to the Contractor to be thereafter exempt from this requirement.

                                                (End of Text)
 

5252.232-9104 ALLOTMENT OF FUNDS (JAN 2008)  

 (a)  This contract is incrementally funded with respect to both cost and fee.  The amount(s) presently available and allotted to this
contract for payment of fee for incrementally funded contract line item number/contract subline item number (CLIN/SLIN), subject to
the clause entitled "FIXED FEE" (FAR 52.216-8) or "INCENTIVE FEE" (FAR 52.216-10), as appropriate, is specified below.  The
amount(s) presently available and allotted to this contract for payment of cost for incrementally funded CLINs/SLINs is set forth
below.  As provided in the clause of this contract entitled "LIMITATION OF FUNDS" (FAR 52.232-22), the CLINs/SLINs covered
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thereby, and the period of performance for which it is estimated the allotted amount(s) will cover are as follows:

CPFF/CPIF/ODC
ITEM ALLOTTED TO COST ALLOTTED TO FEE EST. POP THROUGH

7209 15 JUN 2019

9209 15 JUN 2019

 (b)  The parties contemplate that the Government will allot additional amounts to this contract from time to time for the
incrementally funded CLINs/SLINs by unilateral contract modification, and any such modification shall state separately the
amount(s) allotted for cost, the amount(s) allotted for fee, the CLINs/SLINs covered thereby, and the period of performance which
the amount(s) are expected to cover.

 (c)  CLIN(s)/SLIN(s) 7000, 7001, 7100, 7101, 7102, 7103, 7105, 7200, 7201, 7202, 7203, 7204, 7205, 7206, 7207, 7208, 7210, 7300,
7301, 7302, 7303, 7304, 7305, 7306, 7307, 7308, 9000, 9100, 9200, 9201, 9203, 9204, 9205, 9300, 9301, 9305 are fully funded and
performance under these CLIN(s)/SLIN(s) is subject to the clause of this contract entitled "LIMITATION OF COST" (FAR 52.232-20).

 (d)  The Contractor shall segregate costs for the performance of incrementally funded CLINs/SLINs from the costs of performance of
fully funded CLINs/SLINs.  

(End of clause)

5252.237-9106 SUBSTITUTION OF PERSONNEL (SEP 1990)

(a) The Contractor agrees that a partial basis for award of this contract is the list of key personnel proposed.  Accordingly, the
Contractor agrees to assign to this contract those key persons whose resumes were submitted with the proposal necessary to fulfill
the requirements of the contract. No substitution shall be made without prior notification to and concurrence of the Contracting
Officer in accordance with this requirement.

(b) All proposed substitutes shall have qualifications equal to or higher than the qualifications of the person to be replaced. The
Contracting Officer shall be notified in writing of any proposed substitution at least forty-five (45) days, or ninety (90) days if a
security clearance is to be obtained, in advance of the proposed substitution. Such notification shall include: (1) an explanation of
the circumstances necessitating the substitution; (2) a complete resume of the proposed substitute; and (3) any other information
requested by the Contracting Officer to enable him/her to judge whether or not the Contractor is maintaining the same high quality
of personnel that provided the partial basis for award.

(End of Text)

 

5252.242-9115 TECHNICAL INSTRUCTIONS (APR 2015)

 (a)  Performance of the work hereunder may be subject to written technical instructions signed  by the Contracting Officer and
the Contracting Officer's Representative specified in          Section G of this contract.  As used herein, technical instructions are
defined to include the following:

 (1)  Directions to the Contractor which suggest pursuit of certain lines of inquiry, shift work emphasis, fill in details or otherwise serve
to accomplish the contractual statement of work.

 (2)  Guidelines to the Contractor which assist in the interpretation of drawings, specifications or technical portions of work description.

(b)  Technical instructions must be within the general scope of work stated in the contract.  Technical instructions may not be used to:
(1) assign additional work under the contract; (2) direct a change as defined in the "CHANGES" clause of this contract; (3) increase or
decrease the contract price or estimated contract amount (including fee), as applicable, the level of effort, or the time required for
contract performance; or (4) change any of the terms, conditions or specifications of the contract.

(c)  If, in the opinion of the Contractor, any technical instruction calls for effort outside the scope of the contract or is inconsistent with
this requirement, the Contractor shall notify the Contracting Officer in writing within ten (10) working days after the receipt of any such
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instruction.  The Contractor shall not proceed with the work affected by the technical instruction unless and until the Contractor is
notified by the Contracting Officer that the technical instruction is within the scope of this contract.

(d)  Nothing in the foregoing paragraph shall be construed to excuse the Contractor from performing that portion of the contractual
work statement which is not affected by the disputed technical instruction.

C.106  QUALIFIED U.S. CONTRACTORS FOR EXPORT-CONTROLLED TECHNICAL DATA

(a)        By Department of Defense (DOD) Directive 5230.25 (hereinafter referred to as “the Directive”), a program was established
to allow Qualified U.S. Contractors to obtain export-controlled technical data under certain conditions.  A "Qualified U.S.
Contractor" is a private individual or enterprise (hereinafter described as a "U.S. Contractor") that, in accordance with procedures
established by the Under Secretary of Defense for Research and Engineering, certifies, as a condition of obtaining export-controlled
technical data subject to the Directive from the Department of Defense, that:

            (1)       The individual who will act as recipient of the export-controlled technical data on behalf of the U.S. Contractor is a
U.S. citizen or a person admitted lawfully into the United States for permanent residence and is located in the United States;

            (2)       Such data are needed to bid or perform on a contract with the Department of Defense, or other U.S. Government
agency, or for other legitimate business purposes in which the U.S. Contractor is engaged, or plans to engage.  The purpose for
which the data are needed shall be described sufficiently in such certification to permit an evaluation of whether subsequent
requests for data are related properly to such business purpose.

            (3)       The U.S. Contractor acknowledges its responsibilities under U.S. export control laws and regulations (including the
obligation, under certain circumstances, to obtain an export license prior to the release of technical data within the United States)
and agrees that it will not disseminate any export-controlled technical data subject to the Directive in a manner that would violate
applicable export control laws and regulations.

            (4)       The U.S. Contractor also agrees that, unless dissemination is permitted by the Directive, it will not provide access to
export-controlled technical data subject to the Directive to persons other than its employees or persons acting on its behalf, without
the permission of the DOD component that provided the technical data.

            (5)       To the best of its knowledge and belief, the U.S. Contractor knows of no person employed by it, or acting on its
behalf, who will have access to such data, who is debarred, suspended or otherwise ineligible to perform under U.S. Government
contracts; or has violated U.S. export control laws or a certification previously made to the Department of Defense under the
provisions of the Directive.

(b)       Private individuals or enterprises are certified as Qualified U.S. Contractors by submitting a DD Form 2345 to U.S./Canada
Joint Certification Office, Defense Logistics Information Services, Federal Center, 74 Washington Avenue, North, Battle Creek, MI
49017-3084.

(c)        Canadian contractors may be qualified in accordance with the Directive for technical data that do not require a license for
export to Canada under section 125.12 of the International Traffic in Arms Regulations and sections 379.4(d) and 379.5(e) of the
Export Administration Regulations, by submitting an equivalent certification to the DLSC.

(End of Text)

C.114 ACCESS TO GOVERNMENT INFORMATION SYSTEMS

Ref:  SECNAVINST 5510.30A, Personnel Security Program, Chapters 5 and 6. 

Personnel accessing government automated information systems (AIS) in the performance of contract work require a favorably
adjudicated personnel security investigation, whether or not an actual security clearance is required.  Personnel whose duties meet
the criteria for an AIS Level 1 designation require a favorably adjudicated Single Scope Background Investigation (SSBI) or
Periodic Review (PR) of the SSBI.  The SSBI or PR must be updated every 5 years.  A favorably adjudicated National Agency
Check with Local Agency Check and Credit Check (NACLC) for civilian personnel is required for AIS Levels 2 and 3. 
Additionally, Telecommunications Directive (NTD) 02-06, Information Assurance (IA) Training Requirement, DoDD 8570.01-M,
Information Assurance Training, Certification, and Workforce Management Policy, and DoDI 8500.2 E3.3.7require that all
authorized users of DoD Information Systems receive initial IA awareness orientation as a condition of access and thereafter must
complete annual IA refresher awareness training to maintain an active user account.  Access requests to DoD IT systems will utilize
OPNAV 5239/14 (July 2008) SAAR-N form.
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(End of Text)

C.115 NAVAL NUCLEAR PROPULSION INFORMATION (NNPI) PROTECTION REQUIREMENTS

Ref: SECNAV M-5510.36, NAVSEAINST 5511.32C

Naval Nuclear Propulsion Information (NNPI) is all information, classified or unclassified, concerning the design, arrangement,
development, manufacture, testing, operation, and repair of the propulsion plants onboard naval nuclear powered ships and
prototypes, including the associated shipboard and shore-based nuclear support facilities.  NNPI may be in the form of documents,
drawings, photographs, physical components, or electronic media.

a. Classified NNPI: Classified NNPI consists of two types of information - Restricted Data (RD) and National Security Information
(NSI).

(1) RD:  In the Naval Nuclear Propulsion Program, RD is information associated with the production of energy in the nuclear core. 
A need-to-know and a FINAL clearance at the appropriate level are required for access to RD.

(2) NSI:  Information defined in Executive Order 12958, as amended, which, if disclosed could be expected to cause damage to
national security.  A need-to-know and an interim or final clearance are required for access to NSI.

b. Unclassified NNPI: U-NNPI is information related to sensitive military technology, i.e. naval nuclear propulsion technology. 
Access to U-NNPI is limited to U.S. citizens with a need-to-know.  No clearance is required for access to U-NNPI.  U-NNPI is
marked and handled as "NOFORN."

2. Definitions:

a. Foreign National: Per NAVSEAINST 5511.32C, a foreign national is any person not a United States citizen or a United States
national (born in Puerto Rico, American Samoa, Guam or the U.S. Virgin Islands).  Non-U.S. citizens or non-U.S. nationals
permanently residing in the United States are considered to be foreign nationals.  Individuals who are dual citizens (hold both a
U.S. citizenship and the citizenship of some other country) shall have special controls.

b. Foreign Interest: Any foreign agency of a foreign government, or representative of a foreign government; any form of business
enterprise or entity organized under the laws of any country other than the U.S. or its possessions, and any foreign national.  United
States citizens representing a foreign government, foreign nation or foreign private interests are considered to be a foreign national
for industrial security purposes and the purpose of this restriction.  In addition, any and all issue or release of such information
beyond such necessary parties, whether or not ordered through an administrative or judicial tribunal, shall be brought to the
attention of the Contracting Officer for his/her prior review and concurrence.

c. U.S. National. A person born in the United States or any of its territories, a person born abroad but having one or both parents
who are themselves United States citizens, and a person who has met the requirements for citizenship as determined by the
Immigration and Naturalization Service and has taken the requisite oath of allegiance (8 U.S.C. 1401).

3. Access/Use: When a contractor is provided documents (specifications, drawings, etc.) that are marked as containing
NNPI/NOFORN, the information contained therein and generated as part of the contract shall be used only for the purpose stated in
the contract.  In no case shall such information be transmitted outside the company (unless such transmittals comply with the
detailed guidance of the contract) or to any foreign national (as defined below) within the company.  The documents shall be
protected from unauthorized observation while in use and shall be kept secure so as to preclude access by any persons who do not
have a legitimate need to view them. These documents shall not be copied unless done in conformance with the detailed guidance
of the contract.  All documents shall be promptly returned in their entirety, unless authorized for disposal or retention, following
completion of the contract.  Specific requirements for protecting NNPI are contained below.

4. Specific NNPI Protection Requirements:

a. All NNPI

(1) Only people who are U.S. citizens and have a "need-to-know'' required to execute the contract shall be allowed access to NNPI. 
Only U.S. citizens (with a need-to-know) may access NNPI in any way, shape, or form.

(2) Documents will have the word NOFORN at the top and bottom of each page.  The following warning statement will be on the
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cover sheet: "NOFORN - This document is subject to special export controls and each transmittal to foreign governments or
foreign nationals may be made only with prior approval of the Naval Sea Systems Command."  Documents originated in the course
of work that reproduce, expand or modify marked information shall be marked and controlled in the same way as the original. 
Media such as video tapes, Disks, etc., must be marked and controlled similar to the markings on the original information.

(3) NNPI, classified and unclassified, must be destroyed as classified material using means identified in DoD 5220.22-M
(NISPOM), paragraph 5-705.

b. U-NNPI

(1) When not in direct control of an authorized individual, U-NNPI must be secured in a locked container (e.g. file cabinet, safe,
etc.).  Access to the container must be such that only authorized persons can access it and compromise of the container can be
visually detected.  Containers must not have labels that indicate the contents.  If U-NNPI is stored on a local drive, the computer
must be secured in a locked room.  If removed from the site, U-NNPI must remain in the personal possession of the individual.  At
no time may U-NNPI be left unattended in a home, motel room, automobile, sent with baggage, etc.

(2) U-NNPI may not be posted on websites, including intranets, unless approved by NAVSEA.

(3) U-NNPI may not be processed on networked computers with outside access, or emailed from same, unless the system has been
approved by the Naval Sea Systems Command.  If emailed from a NAVSEA approved system, the information must be encrypted
using Federal Information Processing Standards (FIPS) 140-2 certified method (software or hardware) or NSA Type I encryption.
NNPI may not be processed on personal computers (i.e., non-government or unapproved contractor computers) or put on Personal
Digital Assistants (PDAs).

(4) U-NNPI may be faxed within the continental U.S. and Hawaii provided there is an authorized individual waiting to receive the
document and properly control it.  U-NNPI may not be faxed to facilities outside the continental U.S., including military
installations, unless encrypted per current DoD encryption requirements.

(5) U-NNPI may be sent within the continental U.S. and Hawaii via first class mail in a single opaque envelope that has no
markings indicating the nature of the contents.

(6) Hand carrying outside the continental U.S. or Hawaii is prohibited since disclosure to foreign nationals cannot be ensured.  A
government property pass is required to hand carry U-NNPI offstation.  A courier card is required to hand carry C-NNPI
off-station.

5. Questions regarding the handling of NNPI may be directed to the Defense Security Service or the Naval Undersea Warfare
Center Division Keyport (NUWCDIVKPT) Security Office (see Block 16 on the DD254 for contact information). Report any of
the following to NUWCDIVKPT:

a. Attempts to elicit NNPI by unauthorized persons.

b. Compromises of NNPI by unauthorized persons.  This includes intentional or unintentional public release via such methods as
theft, improper disposal (e.g. material not shredded, disks lost), placement on website, transmission via email, or violation of the
information system containing U-NNPI.

 

(End of Provision)

 

C.121 CONTROLLED UNCLASSIFIED INFORMATION (INCLUDES FOR OFFICIAL USE ONLY INFORMATION)

Ref: (a) DoD Regulation 5200.01, DoD Information Security Program

(b) SECNAV M-5510.36, DON Information Security Program Manual

Contractor may be required to handle Controlled Unclassified Information (CUI).  There are numerous types of CUI, e.g.
documents with limited distribution statements, documents marked as For Official Use Only (FOUO), etc.  The minimum level of
protection for all CUI is adherence to FOUO protection standards. Distribution Statements (DS) and warning labels, such as the
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Arms Export Control Act Warning, identify additional protection requirements for a given document.  Minimum FOUO protection
requirements/controls applicable to the performance of this contract for CUI are listed below.  Additional protection requirements,
as marked on a given CUI document, are in addition to the standards listed.

1. Handling/Storage: Access to FOUO is limited to those needing it to conduct official business for the Department of Defense
(DoD).  FOUO information is not classified information, but requires extra precautions to ensure it is not released to the public. 
During business hours, reasonable steps shall be taken to minimize risk of access by unauthorized personnel.  After business hours,
FOUO information shall be stored in unlocked containers, desks, or cabinets if Government or Government-contracted building
security is provided. If it is not, store in locked desks, file cabinets, bookcases, locked rooms, or similar items.

2. Transportinq/Transmitting/Release/Destruction: FOUO information shall be transported in a manner that prevents disclosure of
the contents. FOUO information may be sent via USPS first-class mail, parcel post, or - for bulk shipments – 4th class mail. 
Electronic transmission of FOUO information (voice, data, or facsimile) shall be by approved secure communications systems. 
Transmission via unsecure fax is acceptable if an authorized person is standing by on the receiving end to take custody.  All emails
containing FOUO or attachments with FOUO must be digitally signed and encrypted when transmitted within a Navy network or to
an approved contractor email address.  Transmission of FOUO (i.e. any CUI) to personal email accounts (e.g. AOL, Yahoo,
Hotmail, Comcast, etc.) is strictly prohibited. FOUO sent out of the contractor's facility electronically must be encrypted (DoD
FIPS 140-2 standard).  FOUO material shall not be released outside the contractor's facility except to representatives of DoD. 
When no longer needed, destroy FOUO by a method that precludes its disclosure to unauthorized individuals.

3. Markings: Unclassified documents (paper or electronic) generated in support of this contract which contain FOUO are to be
marked "For Official Use Only'' at the bottom on the outside of the front cover (if any), on each page containing FOUO
information, and on the outside of the back cover (if any).  Each paragraph containing FOUO information shall be marked as such. 
Within a classified document, an individual page with both FOUO and classified information shall be marked at the top and bottom
with the highest security classification of information appearing on the page.  Individual paragraphs shall be marked at the
appropriate classification level, as well as unclassified or FOUO, as appropriate.  Within a classified document, an individual page
that contains FOUO information but no classified information shall be marked "For Official Use Only'' at the top and bottom of the
page, as well as each paragraph that contains FOUO information.  Other records, such as photographs, films, tapes, or slides, shall
be marked "For Official Use Only'' or "FOUO" in a manner that ensures that a recipient or viewer is aware of the status of the
information therein.  DS on technical documents identify access restrictions. DS "B" through "D" preclude public release and while
not marked as FOUO, are subject to all FOUO protection requirements, including the prohibition on unencrypted transmission over
the public Internet.

 

C.123  SECURITY REQUIREMENTS FOR CONTRACTOR PERSONNEL

a.         Permission to visit. Whenever Contractor personnel are required to perform work aboard a ship of U.S. Navy or associated
Shore Facility, the Contractor shall submit a visit request via the Joint Personnel Adjudication System (JPAS) using the visiting
ship/facility’s SMO ( example:  NAVSEALOGCEN's SMO is 655384).  If company does not have access to JPAS, a written request to visit
must be sent to that ship/facility or ship Security Officer using the guidance below.

            (1) For classified visits, the visit request shall include all information required by paragraph 6-100 of DOD 5220.22M
Industrial Security Manual.

            (2) For unclassified visits, the visit request shall include the following information on each person visiting the users
agency’s facility or ship. The request shall be on company letterhead stationery with company address/telephone number and
provide the following information:

 

            Name:_________________________________________________

            Job Title/Position:________________________________________

            Government Security Clearance, if any:_______________________

            SSN:___________________________________________________

            Date/Place of Birth:_______________________________________
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            Citizenship:_____________________________________________

            Current Residence Address:_________________________________

            Length of Visit (if known)__________________________________

Additional access information:  http://www.cnic.navy.mil/Kitsap/CNICP_A233976

b.         Citizenship. No employee or representative of the contractor shall be admitted to any facility or ship of the U.S. Navy
unless satisfactory proof of citizenship of the United States can be furnished.  If citizenship cannot be verified via JPAS an I9
Employment Eligibility Verification form may be required.

c.         Compliance with Security Regulations.

            (1) The Contractor shall comply with the security regulations in force at NAVSEALOGCEN and Host Facilities . Company-
granted clearances are not valid for access to restricted areas or information. If access to these areas or information is involved,
contractor personnel must possess a Government-granted clearance based on formal investigative actions. Contractor personnel
may be required to fill out a form regarding involvement with alcohol or dangerous drugs, police records, relative living abroad,
and personal foreign travel as a condition for receiving a clearance.

            (2) If applicable, special security provisions for access to classified information are set forth in the attached DD Form 254,
Contract Security Classification Specifications.

            (3) It is the Contractor’s responsibility to collect and account for all personnel identification passes/badges and vehicle
passes issued to his employees when no longer needed. The Contractor must return all passes/badges to the facility security office
within three (3) days of the separation of an individual from employment on this contract.

            (4) It is the Contractor’s responsibility to assure that his employees are aware of, and comply with, the security
requirements of the facility or ship as set forth in the contract and as explained at the pre-award conference, if applicable.
Noncompliance by an individual can result in denial of access to the facility or ship.

            (5) If a Contracting Officer’s Representative (COR) is appointed in this contract, a listing of persons employed on the
contract indicating that they have been briefed on the facility/ship security requirements shall be submitted to the COR within 14
days after award of the contract. The list is in addition to that shown in paragraphs a, b, and c above. The list shall also include a
description of all company vehicles, including road equipment and office supply trailers, to be employed on the facility, along with
license numbers, if applicable. The Contractor shall promptly notify the COR of any changes to the list.

            (6) Per SECNAV M-5510.36, contractor employees working in government spaces are subject to the activity’s security
education program.  Such employees at NAVSEALOGCEN  must review each NUWCDIVKPT Security Training Quarterly (STQ)
Bulletin and report same to the company’s Training or Facility Security Officer.  Contractor employees with SECRET or higher
clearances must attend one counterintelligence briefing annually.  Briefings are conducted quarterly and are advertised in the STQ.
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Section I - Contract Clauses

All clauses incorporated by reference and full text in the Basic IDIQ Contract apply to this Solicitation/Task Order, as
applicable, in addition to those added here.

 

Note: All clauses incorporated by reference and full text in the basic IDIQ contract apply to this Task order, as
applicable, in addition to those added here.

SERVICE CONTRACT ACT WAGE ADJUSTMENT: Upon exercise of each Option Year, an updated Service Contract
Act (SCA) Wage Determination will be incorporated into the task order. If incorporation of the updated SCA Wage
Determination causes a cost overrun, the cost overrun shall be processed in accordance with FAR 52.232-20, Limitation of
Cost, or 52.232-22, Limitation of Funds, as applicable. Note that fee shall not be allowed for a cost overrun resulting from
the incorporation of the updated SCA Wage Determination.

CLAUSES INCORPORATED BY REFERENCE:

52.204-19           Incorporation by Reference of Representations and Certifications (Dec 2014)

52.204-25           Prohibition on Contracting for Certain Telecommunications and Video Surveillance Services or Equipment
(Aug 2020)
52.209-10           Prohibition on Contracting with Inverted Domestic Corporations (Dec 2014)
52.215-11           Price Reduction for Defective Certified Cost or Pricing Data- Modifications
                           (Aug 2011)
52.215-13           Subcontractor Certified Cost or Pricing Data—Modifications (Oct 2010)

52.215-17           Waiver of Facilities Capital Cost of Money (Oct 1997)
52.222-40           Notification of Employee Rights Under the National Labor Relations Act
                           (Dec 2010)
52.222-49           Service Contract Labor Standards—Place of Performance 
                           Unknown  (May 2014)
52.223-17           Affirmative Procurement of EPA-designated Items in Service and Construction 
                           Contracts (May 2008)
52.223-18           Encouraging Contractor Policies to Ban Text Messaging While Driving
                           (Aug 2011)
52.224-2             Privacy Act (Apr 1984)
52.228-3             Workers’ Compensation Insurance (Defense Base Act)(Jul 2014)

52.232-22           Limitation of Funds (Apr 1984)
52.239-1             Privacy or Security Safeguards (Aug 1996)

52.245-1             Government Property (Jan 2017)

52.245-9             Use and Charges (APR 2012)
52.251-1             Government Supply Sources (Apr 2012)
252.203-7003     Agency Office of the Inspector General (Dec 2012)
252.204-7005     Oral Attestation of Security Responsibilities  (Nov 2001)
252.204-7012     Safeguarding Covered Defense Information and Cyber Incident Reporting (Dec 2015)
252.204-7015     Disclosure of Information to Litigation Support Contractors (Feb 2014)

252.211-7007     Reporting of Government-Furnished Property (Aug 2012)     
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252.222-7002     Compliance with Local Labor Laws (Overseas)(Jun 1997)
252.223-7006     Prohibition on Storage and Disposal of Toxic and Hazardous Materials
                           (Sep 2014)
252.225-7043     Antiterrorism/Force Protection for Defense Contractors Outside
                           the United States (Mar 2006) 
252.227-7020     Rights in Special Works (Jun 1995)
252.239-7000     Protection Against Compromising Emanations (Jun 2004) 
252.239-7001     Information Assurance Contractor Training and Certification (Jan 2008)

252.245-7001     Tagging, Labeling, and Marking of Government-Furnished Property (Apr 2012)

252.245-7002     Reporting Loss of Government Property (Dec 2017)

252.245-7003     Contractor Property Management System Administration (Apr 2012)

252.245-7004     Reporting, Reutilization, and Disposal (Dec 2017)

  

 CLAUSES INCORPORATED BY FULL TEXT

52.217-8 Option to Extend Services (Nov 1999)

The Government may require continued performance of any services within the limits and at the rates specified in the
contract. These rates may be adjusted only as a result of revisions to prevailing labor rates provided by the Secretary of
Labor. The option provision may be exercised more than once, but the total extension of performance hereunder shall not
exceed 6 months. The Contracting Officer may exercise the option by written notice to the Contractor within 30 days.

(End of Clause)

 
52.217-9 Option to Extend the Term of the Contract (Mar 2000)

(a) The Government may extend the term of this contract by written notice to the Contractor within 30 days; provided that
the Government gives the Contractor a preliminary written notice of its intent to extend at least 60 days before the contract
expires. The preliminary notice does not commit the Government to an extension.

(b) If the Government exercises this option, the extended contract shall be considered to include this option clause.

(c) The total duration of this contract, including the exercise of any options under this clause, shall not exceed 60 months.

(End of Clause)

 52.222-2 -Payment for Overtime Premiums (Jul 1990)

 

 

52.222-2 -Payment for Overtime Premiums (Jul 1990)

(a) The use of overtime is authorized under this contract if the overtime premium does not exceed

CLIN OVERTIME HOURS
7000 - Base Year

7100 Option Year 1
7200 Option Year 2
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7300 Option IAW 52.217-8
Total

 

or the overtime premium is paid for work --

(1) Necessary to cope with emergencies such as those resulting from accidents, natural disasters, breakdowns of production
equipment, or occasional production bottlenecks of a sporadic nature;

(2) By indirect-labor employees such as those performing duties in connection with administration, protection,
transportation, maintenance, standby plant protection, operation of utilities, or accounting;

(3) To perform tests, industrial processes, laboratory procedures, loading or unloading of transportation conveyances, and
operations in flight or afloat that are continuous in nature and cannot reasonably be interrupted or completed otherwise; or

(4) That will result in lower overall costs to the Government.

(b) Any request for estimated overtime premiums that exceeds the amount specified above shall include all estimated
overtime for contract completion and shall --

(1) Identify the work unit; e.g., department or section in which the requested overtime will be used, together with present
workload, staffing, and other data of the affected unit sufficient to permit the Contracting Officer to evaluate the necessity
for the overtime;

(2) Demonstrate the effect that denial of the request will have on the contract delivery or performance schedule;

(3) Identify the extent to which approval of overtime would affect the performance or payments in connection with other
Government contracts, together with identification of each affected contract; and

(4) Provide reasons why the required work cannot be performed by using multishift operations or by employing additional
personnel.

 

(End of Clause)

52.222-42 STATEMENT OF EQUIVALENT RATES FOR FEDERAL HIRES (MAY 1989)

In compliance with the Service Contract Act of 1965, as amended, and the regulations of the Secretary of Labor (29 CFR
Part 4), this clause identifies the classes of service employees expected to be employed under the contract and states the
wages and fringe benefits payable to each if they were employed by the contracting agency subject to the provisions of 5
U.S.C. 5341 or 5332.

This Statement is for Information Only:

It is not a Wage Determination

 Employee Class Monetary Wage—Fringe Benefits

 

(End of clause)
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Section J - List of Attachments

ATTACHMENT 1: DD254 – MOD 13

ATTACHMENT 2: QASP

ATTACHMENT 3: CDRLs

ATTACHMENT 4: GFP ASSET LIST (Deleted by Modification 48)

Attachment Number File Name Description

Attachment_3_CDRLs.pdf ATTACHMENT 3: CDRLs

Attachment1DD254Mod13.pdf ATTACHMENT 1: DD254 - MOD 13

Attachment_2_QASP.pdf ATTACHMENT 2: QASP




